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Check List  

 

 
 PLEASE CHECK                                                                                                   x / √ 

 

 

1. That you have read all the pages of the tender document.                          ……………….. 

 

2. That you have completed ALL the forms required to be completed             .……………….  

in NON-ERASEABLE INK.                                                                                                             

 

3. That your arithmetic calculation in the pricing schedule is correct.               ………………..      

 

4. That you have attached ALL necessary documentation relating to the  

        Composition of the tendering entity, i.e.                                                       ………………..  

 

(a) Company registration documents naming the shareholders and  

        Directors / members of the company, close corporation etc. 

 

(b) Joint venture agreement, if tendering entity is a joint venture. 

 

5. That the COMPLETE tender document is submitted.                                 ………………… 

 

6. That the FORM OF OFFER is completed in full and signed.                      …………………. 

 

7. That ALL returnable documents are submitted.                                          .……………..…. 

 

8. That ALL returnable schedules are completed and signed.                        ……………..….. 

 

9. Ensure that your tender is submitted by 12H00PM on the closing date of the tender.  
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TENDERS ARE HEREBY INVITED FOR: 
 

CONTRACT NO.: ORTDM SCMU 30-21/22:  LUKWETHU REGIONAL WATER SUPPLY SCHEME & 
SURROUNDING VILLAGES (PHASE 1): NEW REST AND NGCANASINI RETICULATION IN WARD 29 – 
CONTRACT 13 
 

To ensure that your Tender is not exposed to invalidation, documents are to be completed in accordance with 

the conditions and Tender rules contained in the Tender documents. Supporting documents must be sealed 

and externally endorsed CONTRACT NO.: ORTDM SCMU 30-21/22: LUKWETHU REGIONAL WATER 

SUPPLY SCHEME & SURROUNDING VILLAGES (PHASE 1): NEW REST AND NGCANASINI 

RETICULATION IN WARD 29 – CONTRACT 13 and be submitted in the open tender box, Ground Floor, 

OR Tambo District Municipality, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 

12H00pm on the 29 September 2022.  

 

The lowest or any Bid will not necessarily be accepted and the OR Tambo District Municipality reserves the 

right not to consider any tender not suitably endorsed or comprehensively completed as well as the right to 

accept a Tender in whole or part. Tenders will be adjudicated in accordance with the Supply Chain 

Management Policy of the OR Tambo District Municipality. 

 

The following documents must be completed, signed (where applicable) and submitted as a complete set: 

 

 

  

Document Colour of 

pages Number Heading 

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for tender evaluation purposes Yellow 

C1.1 Form of Offer and Acceptance White 

C1.2 Contract Data White 

C1.3 Operational Health & Safety Specification White 

C1.4 ORTDM Supply Chain Management Policy White 

C2.1 Pricing Instructions Yellow 

C2.2 Activity Schedule Yellow 

C3 Scope of Works Blue 

C4 Site Information Green 

C5 Additional Relevant Documents White 
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T 1.1.1 

TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited from suitably qualified and experienced contractors who are registered with CIDB for 

the Water Services Infrastructure Grant under the O.R. Tambo District Municipality. 
 

Project 

Number 
Name and Description CIDB Grading Briefing session 

ORTDM SCMU 

30-21/22 

 
 

LUKWETHU REGIONAL WATER SUPPLY SCHEME & 

SURROUNDING VILLAGES (PHASE 1): NEW REST 

AND NGCANASINI RETICULATION IN WARD 29 – 
CONTRACT 13 

4CE PE/5CE or 

higher 

 
 

O.R. Tambo District 

Municipal Offices: 

Myezo 
 

 

A compulsory clarification meeting with representatives of the client will take place at 10H00 on Monday, 29 

August 2022 at the O.R. Tambo District Municipal Offices: Myezo, before proceeding to site.  

 
THE MUNICIPALITY WILL NOT REPEAT ANY MATTERS ALREADY COVERED IN THE COMPULSORY 

BRIEFING MEETING TO THE BIDDERS WHO ARRIVE MORE THAN 10 MINUTES LATE TO THE MEETING, 
NOR WILL IT ALLOW SUCH BIDDERS TO COMPLETE THE ATTENDANCE REGISTER. ANY BID RECEIVED 

FROM A BIDDER WHO DID NOT ATTEND THE BRIEFING MEETING AND SIGN THE ATTENDANCE 

REGISTER WILL NOT BE CONSIDERED.  
 

Bid documents should be downloaded on the e-Tender website (www.etenders.gov.za) alternatively on the OR 
Tambo website (www.ortambodm.gov.za ) at no cost. 

 
Bids must be completed in black ink, enclosed in a sealed envelope and clearly marked with the “Project number, 

project name and description”, deposited in the Open Tender Box, Ground Floor, O. R. Tambo District 

Municipality Building, Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape, not later than 12H00pm on 
Thursday, 29 September 2022. 

 
It must be expressly understood that the Municipality does not accept responsibility for ensuring that bid submissions 

sent by courier or post, or delivered in any other way, are deposited in the Tender Box. It is therefore preferable 

for the bidder to ensure that its bid submission is placed in the Tender Box by its own staff or representative(s). 
 

Tender submissions will be opened in public at 12H00pm on Thursday, 29 September 2022.  The Municipality 
reserves the right not to accept the lowest priced tender or any tender at all, or to accept the whole or part of any 

tender.

http://www.etenders.gov.za/
http://www.ortambodm.gov.za/
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T 1.1.2 

RETURNABLE DOCUMENTS TO BE SUBMITTED WITH THE BID:  

 

• Original or certified copy of BBBEE certificate, or sworn affidavit confirming annual total revenue and 
level of black ownership if bidder is an Exempted Micro Enterprise (EME) or Qualified Small Enterprise 

(QSE);   

• Certified copies of business registration documents, as issued by CIPC; 

• Certified copy of identity documents of directors/shareholders/partners/members, as the case may be.  

NB: CERTIFICATION OF DOCUMENTS MUST NOT BE MORE THAN SIX (6) MONTHS FROM DATE 

CERTIFIED BY COMMISSIONER OF OATHS. 

THE BID WILL BE REJECTED IF THE BIDDER FAILS TO: 

• Complete fully the bid document or to provide the information requested, or to sign the bid at the 

appropriate spaces provided or next to errors, his/her/ its bid 

• Fill and properly sign the form of offer. 

• Attach proof of registration with CSD. 

• Attach proof of registration with Construction Industry Development Board (CIDB)  

• Attach proof of latest municipal rates and taxes statement of the bidder indicating that rates and taxes 

are not in arrears for more than 3 months. 

• Attach proof of latest municipal rates and taxes statement of each company director indicating that rates 

and taxes are not in arrears for more than 3 months. 

• Attach proof of latest municipal water and sanitation charges statement of the bidder indicating that 

rates and taxes are not in arrears for more than 3 months for bidders who reside in the O. R. Tambo 

District Municipality area. 

• Attach proof of latest municipal water and sanitation charges statement of each company director 

indicating that rates and taxes are not in arrears for more than 3 months for bidders who reside in the 

O. R. Tambo District Municipality area. 

• Attach confirmation of address from a ward councillor where the bidder and company directors operate 

and reside in a peri-urban area where no rates and taxes and service charges are not billed. 

• Attach a copy of a valid lease agreement where the bidder does not own the property they are operating 

from. 

• Attach joint Venture Agreement or Consortium Agreement signed and initialled on each page (if 

applicable).  

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 

REGULATIONS, 2017: 

 

Bids will be evaluated in three stages, namely: 

  

• Stage 1- Compliance with Bid Rules and other Requirements 

• Stage 2 – Functionality assessment  

• Stage 3 - Price and B-BBEE status level 
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T 1.1.3 

Item Weight 

Stage 1 Compliance with Bid Rules and other Requirements  

Stage 2 of Evaluation-Functionality 100 

• Company Experience with respect to similar projects 30 

• Qualifications and Experience of key staff assigned to the contract 30 

• Preliminary Quality Assurance Plan 20 

• Availability of key plant and equipment 10 

• Preliminary Programme 10 

Stage 3 of Evaluation- Price & B-BBEE 100 

• B-BBEE 20 

• Price 80 

 

CONDITIONS OF THE TENDER WITH REGARDS TO SUB-CONTRACTING 

 

ITS IS THE CONDITION OF THIS TENDER THAT SUCCESSFUL TNDERER MUST SUBCONTRACT A MINIMUM OF 10% OF THE 

VALUE OF THE CONTRACT TO THE DESIGNATED GROUPS AS INFICATED IN THE TENDER DOCUMENT 

Tenders may only be submitted on tender documentation issued. No late, faxed, e-mailed, or other form of tender 

will be accepted. 

 

Technical enquiries: Mr. N. Noto, telephone number 047 501 6425 or email: nkosiyabon@ortambodm.gov.za.  

All Supply Chain Management enquiries may be directed to Mr. S. Hopa, telephone number 047 501 6449 or 

Email: sakhiwoh@ortambodm.org.za during office hours: Monday to Friday 08H00-13H00 and 13H30-16H30. 

 

Tenders will be evaluated in terms of the Supply Chain Management policy of the O. R. Tambo District Municipality.  

The lowest tender will not necessarily be accepted and the Municipality reserves right to accept the whole or part of 

any tender or not to consider any tender not suitably endorsed.  An 80/20-point system shall apply where 80 points 
is allocated for price and 20 points allocated for B-BBEE status level of contributor as follows:  
 

B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
 

Unincorporated Joint Ventures and Consortia will only be allocated B-BBEE points provided they submit their 

consolidated B-BBEE certificate and that such consolidated B-BBEE certificate is prepared for every separate 
tender.  

 

S.W. Mkhize 

Municipal Manager 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.org.za
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T.1.2.1 

 

 

 
 

T1.2   TENDER DATA 
 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the 30 
January 2009 edition of the CIDB Standard for Uniformity in Construction Procurement. The Standard 

Conditions of Tender Procurements make several references to the Tender Data for details that apply 

specifically to the Tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Tender. Each item of data given below is cross-

referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 
Conditions of Tender document. 
 
Clause 

Number 

 

F.1 General 

F.1.1 The Client is: 

O. R. Tambo District Municipality 
Private Bag X6043 

Mthatha 

5099 
 

F.1.2 The Tender documents issued by the Client comprise: 
 

Tender 
T1.1 Tender Notice and invitation to tender  

T1.2 Tender Data 
T2.1 List of Returnable Documents      

T2.2 Returnable Documents for tender evaluation purposes   

T2.3 Returnable Documents to be incorporated into the contract 
 

 Contract 
 

Part 1 : Agreements and Contract data 
C1.1 Forms of Offer and Acceptance   

C1.2 Contract Data  

C1.3     Occupational health and safety specification 
C1.4     O.R. Tambo District Municipality’s Health and Safety Specification  
 

Part 2 : Pricing Data 

C2.1 Pricing Instructions     
C2.2 Bill of Quantities 

 

 

  

 

Part 3 : Scope of Works 
 

C3.1 Description of the Works 
C3.2 Engineering 

C3.3 Procurement  
C3.4 Construction 

C3.5 Management  
C3.6 Annexures (Specification) 
 

 
 

Part 4: Site Information 
C4 Site information  
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 T1.2 Tender Data 
 

T.1.2.2 

 

 

Part 5:  Additional Relevant Documents 
 

Part 6:  Contract Drawings    

F1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are included in 
the returnable documents are deemed to be part of these tender conditions. 

 

F.1.4 Communication: 
Communication with all stakeholders shall be through the O. R. Tambo Municipality’s PMU Manager. 

Ccommunications shall be in the English language. The Employer shall not take any responsibility for 

non-receipt of communications from or by a tenderer. 
 

 The Employer is  
O. R. Tambo District Municipality 
Private Bag x 6043 
Mthatha 
5099 

 
Tel: (047) 501 6400  

Email: nkosiyabon@ortambodm.gov.za    

 

Contact person: Mr. N. Noto 
       

The employer’s agent is: 
Lead Consultant 

Name: Flux Development Scientists cc 
Address:  No.11B Sissons Street 

                    Fortgale, Mthatha, 5099 
Tel:  (047) 531 0424  
Fax:  Email: sibusiso@fluxgroup.co.za  
                    Contact Person : Mr S.N. Langa 
 

Sub-Consultant 
Name: BM Infrastructure Development 
                    48 Flamingo Drive 
                    Southernwood, Mthatha, 5099 
Tel:  (047) 531 0409  
Fax:  Email: info@bmengineers.co.za  

Contact Person : Mr A. Tulelo 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 
and may cancel the tender process and reject all tender offers at any time before the formation of a 

contract. The employer shall not accept or incur any liability to a tenderer for such a cancellation and 
rejection, but will give written reasons for such action upon written request to do so. 
 

F.1.6 Procurement procedures 

F.1.6.1 

 

A contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the highest 

ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on 
the tender submissions that are received at the closing time for tenders. 

 

F.2 Tenderer’s obligations 

F.2.1.1 Eligibility 

Only those tenders who are registered with CIDB and have in their employ management and 

supervisory staff satisfying the requirement of the scope of work for labour intensive competencies 
for supervisory and management staff are eligible to submit tenders. 

 

F.2.1.2 CIDB Grading 
The required CIDB grading for this project is 4CE PE/ 5CE or Higher. 

 

 

mailto:nkosiyabon@ortambodm.gov.za
mailto:sibusiso@fluxgroup.co.za
mailto:info@bmengineers.co.za
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T.1.2.3 
 

 

 
F.2.2 Cost of tendering 

Accept that the Employer will not compensate the tenderers for any costs incurred in the preparation 

and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 

 

F.2.3 

Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy 

or omission. 

F.2.4 Confidentiality and copyright 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation. 

F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 
 

F2.6 Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension of the closing time stated in the tender data, in order to take the 

addenda into account. 
 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date:  Monday, 29 August 2022 
 

Starting time: 10h00  

Location:  O.R. Tambo Municipality Offices, 
                 Myezo, then proceed to site 

                 

F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 

working days before the closing time stated in the tender data. 
 

F2.10 Pricing the tender 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data. 

 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the Contract, and not subject to adjustment 

except as provided for in the conditions of contract identified in the Contract data. 

F.2.10.4 State the rates and prices in South African Rand 

F2.11 Alterations to documents 
Not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
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T.1.2.4 
 

 

F.2.12 Alternative tender offers 
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted. The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements of the 
tender documents with the alternative requirements the tenderer proposes. 

F.2.13.5 

 

The Client’s address for delivery of Tender offers and identification details to be shown on each Tender 
offer package are: 

Location of Tender box:  Tender Box, Ground Floor, O. R. Tambo District Municipality Building, 

Nelson Mandela Drive, Myezo Park, Mthatha, Eastern Cape. 

Physical address: O. R. Tambo House, Nelson Mandela Drive, Mthatha 

 

F.2.14 
 

 

 

Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. 

 

F.2.15 Closing time 
The closing times for submission of Tenders are 12H00pm Thursday, 29 September 2022.  

 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. 

F.2.16 Tender offer validity 

The Tender offer validity period is 90 Days as stated in the tender data. 

 

F.2.17 Clarification of tender offer after submission 

The tenderer shall provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a breakdown of rates or 

prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). 

No change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 

 

F.2.18 Provide other material 
The tenderer shall, when requested by the Employer to do so, Provide, on request by the employer, 

any other material that has a bearing on the tender offer, the tenderer’s commercial position 
(including notarized joint venture agreements), preferencing arrangements, or samples of materials, 

considered necessary by the employer for the purpose of a full and fair risk assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender offer 

as non-responsive. 
 

F2.20 Submit securities, bonds, policies 

Submit to the employer before formation of the contract, certificates of insurance required in terms 
of the conditions of contract identified in the contract data. 

 

F.2.23 The tenderer is required to submit with his tender: 
(1) a valid Tax Verification Pin issued by the South African Revenue Services; and 

(2) Certified copy of the original of all the Companies / CC Registration documents.  
(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each page). 

(4) Proof of registration with CIDB 
(5) Certified copies of the original green bar-coded ID copies of Members of the companies. 
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T.1.2.5 
 

 

  

F.3 The employer’s undertakings 

F.3.1 Respond to requests from the tenderer 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender closing time 
stated in the Tender Data and notify all tenderers who drew procurement documents. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until seven days before the tender 

closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing 

time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who drew documents. 

F.3.4 Opening of tender submissions 

F.3.4.1 The employer shall open valid tender submissions in the presence of tenderers’ agents who choose to 
attend at the time and place stated in the tender data. Tender submissions for which acceptable 

reasons for withdrawal have been submitted will not be opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 

applicable, the total of his prices, preferences claimed and time for completion for the main tender 
offer only. 

F.3.4.3 The Client shall not be obliged to make available the record outlined in F.3.4.2 to any tenderer who 

fail to attend the tender opening. 

F.3.6 Non-disclosure 

The client shall not disclose to tenderers, or to any other person not officially concerned with such 

processes, information relating to the evaluation and comparison of tender offers, the final evaluation 
price and recommendations for the award of a contract, until after the award of the contract to the 

successful tenderer. 

F.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words 

shall govern. 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities    
or schedules of prices; or 

ii) The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the 
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices. 
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F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall 
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and 

the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

F.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
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F3.11 
 

Evaluation of tender offers 
 

Replace the contents of the entire sub-clause with the following: 
 

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294: 
2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest 

points for price and preferences combined BUT the prerequisite will be to obtain at least 60 points 
for quality (functionality), which will be explained in Stage 1 below. 
 

Nevertheless, O. R. Tambo District Municipality retains the right to accept any bid. 
 

C. First stage in evaluation: Compliance with Bid Rules and other Requirements 

The bids will be checked to ensure that they comply with the bid rules and all other requirements of 
the project document. In particular the following documentation must be completed and/or included 

within the bid. 

• The form of Offer and Acceptance 

• Audited financial statements for any tender price over R10million 

• Certified company registration documents and ID of members 

• Form C: Compulsory Enterprise Questionnaire 

• Form D: Certificate of Authority for Signature 

• Form E: Amendments, Qualifications and Alternatives 

• Form H: Certificate of Good Standing 

• Form I: Relevant experience 

• Form J: Details of key staff and CVs 

• Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations 

2017 
Note:  

• All information supporting the above forms such as Curricula Vitae of staff who will work on 

the project and their functions, details of ownership, relevant experience etc. 

• Addenda issued during the bid period, if any. 

• The pricing schedule 
 

Failure to supply the required information will compromise the bid 
 

D. Next Stage in Evaluation: Quality / Functionality; Price & BBBEE Status Level  
The next state in the evaluation process will consist of two stages, as follows:  

 
STAGE 2: FUNCTIONALITY/QUALITY EVALUATION 

 

ITEM WEIGHT 

Functionality (see detailed criteria below) 100 

• Experience with respect to similar projects 30 

• Qualifications and Experience of key staff assigned to the contract 30 

• Preliminary Quality Assurance Plan 20 

• Availability of key plant and equipment 10 

• Preliminary Programme 10 
 

Only bidders who score 60 points or more on stage 1 will be evaluated further and therefore eligible 

for award. 
 

 

 
 

 
 

 

The maximum score for functionality shall be 100, distributed as follows: 
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T.1.2.8 

 

Tender functionality / quality claimed 
 Category of Quality / Functionality Maximum tender 

evaluation points 
provided 

B1.1 Experience on similar projects 30 

 Experience on similar projects completed within the last five 
(5) years: Proven experience in the construction of Water Supply 

pipelines, concrete reservoirs etc. or Waterborne Sewer pipelines 
contracts. Copies of Certificate of Completion MUST be 

submitted with the bid. No points will be awarded where 

Certificates of Completion have not been submitted with the 
Bid. If the value of completed project is not reflected on the 

certificate, provide contractor’s appointment or letter from the 
client with values. 

 

30 

 The Contractor has successfully completed at least Four (4) projects 
that satisfies the sub-criteria and provided evidence whose total sum of 

a value of R20 Million. 

30 

 The Contractor has successfully completed at least Three (3) projects 
that satisfies the sub-criteria and provided evidence whose total sum of 

a value of R15 Million. 

20 

 The Contractor has successfully completed at least Two (2) projects 
that satisfies the sub-criteria and provided evidence whose total sum of 

a value of R10 Million.   

10 

   

B1.2 Qualifications and Experience of key personnel (NB no key 

personnel member may be assigned more than one duty on 
the Contract, i.e. different personnel must be assigned for 

each of the following key positions) Contracts Manager = 

Minimum ND Civil Engineering/ NQF level 6, Site Agent = 
Minimum N6 Civil Engineering and Foreman = Minimum Grade 

12/ N3 Civil Engineering/ Plumbing. Bidders must submit 
CV’s/Resume and contactable references. 

30 

 Contracts Manager, Site Agent, Foreman  

 Favourable previous experience in the Civil Engineering field with a 
minimum of 5 years; Contracts Manager = 12 points, 3-4 years = 10 

points & 0-2 years = 8 points. 
12 

 Favourable previous experience in the Civil Engineering field with a 

minimum of 5 years; Site Agent = 10 points, 3-4 years = 8 points & 

0-2 years = 6 points. 
10 

 Favourable previous experience in the Civil Engineering field with a 

minimum of 5 years; Foreman = 8 points, 3-4 years = 6 points & 0-2 

years = 4 points. 
8 

 Contractor failed to provide evidence of qualification and experience. 0 

   

B1.3 Preliminary Quality Assurance Plan must outline processes, 
procedures and associated resources, applied by whom and 

when to ensure sufficient quality Control Procedures are in 

place to meet the requirements and manage risks and what 
contribution can be made regarding value management. 

Particular attention in the plan must be given to Execution, 
Testing and Commissioning. 

 

20 
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T.1.2.9 

 

 The Quality Assurance Plan specifies important issues approach in an 

innovative and efficient way, indicating that the Bidder has outstanding 

knowledge of state-of-the-art approaches. The approach provides 
detailed ways to improve the project outcomes. 

20 

 The Quality Assurance Plan shows practical and coherent systems to 

actively manage quality. 
15 

 The Quality Assurance Plan shows how quality will be actively managed 10 

 The Quality Assurance Plan is too generic to show how quality will be 

actively managed. 
5 

 Bidder failed to provide a Quality Assurance Plan. 0 

   

B1.4 Availability of key machinery and equipment (Points will only be 

awarded for the mentioned machinery proof of registration with traffic 
authority must be submitted and to include the current license disc. 

Note irrelevant machinery to the project will not be considered. For hire 
provide a signed confirmation letter from a reputable service provider 

together with proof of ownership). For compaction equipment POE 
should include the submission of Tax Invoices, Serial Numbers and 

Photographic Evidence. 

10 

 Bidder owns three (3) or will hire three (3) of the machinery required 
for the execution of the contract; namely, Excavator or TLB, 8 Ton 

Trucks (Flatbed or Dropside), compaction equipment (Pedestrian roller/ 

trench compactor/ Vibrating plates), and the machinery/equipment is 
available for the project.  

10 

 Bidder owns two (2) or will hire Two (2) of the machinery required for 
the execution of the contract; namely, Excavator or TLB, 8 Ton Trucks 

(Flatbed or Dropside), compaction equipment (Pedestrian roller/ trench 

compactor/ Vibrating plates), and the machinery/equipment is available 
for the project.   

5 

 The Bidder failed to provide proof of ownership of plant/equipment. 0 

   
B1.5 Preliminary Programme: The tenderer shall attach a preliminary 

programme reflecting the proposed sequence of execution of the 
activities required for the contract. The programme shall be in 
accordance with the information supplied in the Project 
Specification, the contract data and with all aspects of this Tender. 

 

10 
 

 

 
 

 Detailed Programme provided in Gantt Chart format, correlated to the 
scope of work. 10 

 No Programme provided or where provided, the activity schedule is 
generic with no correlation to the Scope of Work. 0 
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T.1.2.10 

 

 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 

STAGE 3: EVALUATION FOR PRICE AND PREFERENCE (80/20) 

  
The procedure for Stage 3 of evaluation of responsive tenders is Method 2 
 

a) PRICE: …………………………………………………….………………………  80 

   

b) B-BBEE STATUS LEVEL OF CONTRIBUTION: ………………...….……..  20  
 

 
a) Points Awarded for Price (Ps) 

 

A total of 80 points will be awarded to the Tenderer with the lowest balanced price.  The other 

tenders will be awarded points on the ratio to bench mark price as follows 
 
 

 
 

 Where 
 Ps = Points scored for price of bid under consideration 

 Pt = Rand value of bid under consideration 

 Pmin = Rand value of lowest acceptable bid 
 

b) Points awarded for B-BBEE Status Level of Contribution 

 

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 

accordance with the table below: 
 

B-BBEE Status Level of 

Contributor 

Number of points (80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant Contributor 0 

The total calculated points will be rounded to the second decimal place. 
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F.3.13 Acceptance of tender offer 

F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in 
the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 
the professional and technical qualifications, professional and technical competence, financial 

resources, equipment and other physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract, 
c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a 
court or a judicial officer, has suspended his business activities, or is subject to legal proceedings in 

respect of any of the foregoing, 

 

 

 

 e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 

returning one copy of the form of offer and acceptance before the expiry of the validity period stated 
in the tender data, or agreed additional period. Providing the form of offer and acceptance does not 

contain any qualifying statements, it will constitute the formation of a contract between the employer 

and the successful tenderer as described in the form of offer and acceptance. 

F.3.14 

 

Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer’s notice of acceptance, after written 

request, the employer will notify the tenderers that their tender offers have not been accepted on the 
e-tender website: www.etenders.gov.za, by listing the successful tender. 

 

F.3.15 

 

Prepare Contract documents 

If necessary, revise documents that shall form part of the Contract and that were issued by the 

employer as part of the tender documents to take account of: 
a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 

d) The schedule of deviations attached to the form of offer and acceptance, if any. 

 

F.3.16 

 

Issue final contract 

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as soon as 

possible after the date of the employer's signing of the form of offer and acceptance (including the 
schedule of deviations, if any). 

 

 

 

http://www.etenders.gov.za/
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T 2.1 

 
 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 

 

 

 The Tenderer must complete the following returnable documents:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

  

T2.2 Returnable Documents required for Tender evaluation purposes 

1 Form 2.2.1 General Information of the Tenderer 

2 Form 2.2.2 Authority for Signatory 

3 Form 2.2.3 Schedule of Previous Experience 

4 Form 2.2.4 Schedule of Current Projects 

5 Form 2.2.5 Declaration of good standing regarding tax 

6 Form 2.2.6 Certificate of Attendance at Site Meeting 

7 Form 2.2.7 Proposed Key Personnel 

8 Form 2.2.8 Schedule Equipment to be used 

9 Form 2.2.9 Schedule of Proposed Sub-Contractors 

10 Form 2.2.10 Financial References 

11 Form 2.2.11 Municipal Bidding Documents (MBD forms) 

T2.3 Returnable Documents that will be incorporated into the contract 

1 Form 2.3.1 Record of Addenda to Tender Documents 

2 Form 2.3.2 Procurement Form 
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 T2.2 Returnable Documents 
 

 

 

T 2.2 

 

 

 

 

T2.2      RETURNABLE DOCUMENTS 
 

 

 
 
 RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 

 

 Form 2.2.1 General Information of Tenderer 

 Form 2.2.2 Authority of Signatory 

 Form 2.2.3 Schedule of Previous Experience 

Form 2.2.4 Schedule of Current Projects 

Form 2.2.5 Declaration of good standing regarding tax 

Form 2.2.6 Registration on the Central Supplier Database 

Form 2.2.7 Certificate of Attendance at Site Meeting 

 Form 2.2.8 Proposed Key Personnel 

 Form 2.2.9 Schedule of Proposed Sub-consultants  

 Form 2.2.10 Financial References 

 Form 2.2.11 Municipal Bidding Documents (MBDs) 
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T 2.2.1 

 

 

 

 

 

FORM 2.2.1 GENERAL INFORMATION OF TENDERER 

 
1. Name of Tenderer: …………………………………………………………………………… 
 
2. Contact details 
 
 Address :  ……………………………………………………………………………… 
 
 Tel no :  ……………………………………………………………………………… 
 
 Fax no :  ……………………………………………………………………………… 
 
 Cell no :  ……………………………………………………………………………… 
 
 E-mail address: ……………………………………………………………………………… 
 
3.  Legal entity: Mark with an X. 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture  

 
 In the case of a Joint venture, provide details on joint venture members: 
 

Joint venture member Type of entity (as defined above) 

  

  

 
4. Income tax reference number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
5. Municipal services area where the enterprise is registered: ………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 

6. Company / close corporation Registration Number: …………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
7. VAT Registration number: ………………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
8. CIDB registration number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
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ATTACH THE FOLLOWING DOCUMENTS HERETO 
 
 
 

1. For Closed Corporations  

 
Certified copies of CK1 or CK2 as applicable (Founding Statement) 

 
 

2. For Companies  

 
Certified copies of Shareholders register 

 
3. ID copies  

 

Certified ID Copies for members 

 

4. CIDB registration 

 

Proof of registration with CIDB 

 

5. CSD registration 

 

Proof of registration with Central Supplier Database 

 
6. For Joint Venture Agreements  

 
Copy of the Joint Venture Agreement between all the parties, as well as the 
certified documents in (1), and or (2) and (4) and (4) of each Joint Venture member. 

 
7. Original of certified copy of the latest municipal rates (not older than 3 months) where 

enterprise is registered 
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FORM 2.2.2 AUTHORITY OF SIGNATORY 

 
Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must 

complete the certificate set out below for the relevant category. 

 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

    

A. Certificate for Company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board (copy 

attached) taken on……………….20….,Mr/Mrs……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in connection 

with this tender and any contract resulting from it on behalf of the company. 

 

As witness 

 
1…………………………………….  ............... ……………………………………… 

   Chairman 

 

2…………………………………….  ............. ……………………………………….. 

   Date 

 
B. Certificate of Partnership 

 

We, the undersigned, being the key partners in the business trading as ……………………………… 

hereby authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it on 

our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction 

of the affairs of the Partnership as a whole.
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C. Certificate for Joint Venture 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs………………………….., authorised signatory of the company …………………………, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer for 

Contract…………………………………………and any other contract resulting from it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner 

 

 

CIDB registration no  

 

…………………………. 

  
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  

 

 

 

 

CIDB registration no  

 

…………………………. 

  
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

 

 

 

 

CIDB registration no  

 

…………………………. 

  
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : .................................. 
  

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner 

to the Joint Venture shall be appended to this Schedule. 
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D. Certificate for Sole Proprietor 

I, ………………………………………………., hereby confirm that I am the sole owner of the business trading 

as…………………………………………………………………………………... 

As Witness: 

 

1…………………………………………………..  ……………………………… 

        Signature: Sole owner 

 

2………………………………………………….   ………………………………. 

        Date 

 

E. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as………………………………………hereby 

authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents in connection with the tender 

for Contract……………………………………………and any contract resulting from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE:  This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of 

the Close Corporation as a whole 
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ATTACH HERETO THE DULY SIGNED AND DATED 

ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 

SIGNATORY ON COMPANY LETTERHEAD 
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T 2.2.7 
 

 

 

FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE 

 
Provide the following information on relevant previous experience (indicate specifically projects of similar or 

larger size and/or which is similar with regard to type of work).  

 

Description 
Value (R) 

VAT excluded 

Year(s) 
work 

executed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ………………………………………………               Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ………………………………………………
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T 2.2.8 

 

 

FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS 

 

Provide the following information on current relevant projects. This information is material to the award of 

the Contract. 

 

Description 
Value (R) 

VAT excluded 

Date 
Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

Name of Tenderer: ………………………………………………               Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING 

TAX 

 

 
SOUTH AFRICAN REVENUE SERVICES 

Tender No: …………….……….. 
Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 
PARTICULARS 

 
1. Name of Taxpayer/Tenderer:  ............................................................................................  
 
2. Trade Name:  .....................................................................................................................  
 

3. Identification Number: (If applicable)               

               

4. Company / Close Corporation registration number:               

               

5. Income Tax reference number:                

               

6. VAT registration number: (If applicable)               

               

7. PAYE employer’s registration number: (If applicable)               

               

8. Monetary value of Bid:               

 

DECLARATION 
 

 
I, …………………………………… the undersigned, the above taxpayer/Bidder, hereby declare 
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the 
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant 
taxes: 
 
(i) Have been satisfied in terms of the relevant Acts; or 
 
(ii) That suitable arrangements have been made with the Receiver of 
Revenue,………………………………………..…………………….. to satisfy them.* 
 
 ……………… ……………………  …………………………… 
 SIGNATURE           CAPACITY DATE 
 
 
PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements 

 have been made with the Receiver of Revenue with regard to any 
 outstanding revenue/outstanding tax returns. 
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SARS TAX COMPLIANCE PIN:  
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FORM 2.2.6 REGISTRATION ON THE CENTRAL SUPPLIER DATABASE 

 

Attach proof of registration with the Central Supplier Database. This information is material to the award 

of the Contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

ATTACH CERTIFIED PROOF OF REGISTRATION ON THE NATIONAL 

CENTRAL SUPPLIER DATABASE  
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FORM 2.2.7 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

 
 

 

This is to certify that I, ……………………………………………………… (Name)  

 

duly authorised representative of ………………………………………………………….(Tenderer) 

 

Address: ………………………………………………………………………… 

 

Date: ……………………………….. 

 

 

Visited the site on ……………………………………(date) in the presence of  

 

……………………………… 

(Engineer) 

 

I have made myself familiar with the sites and all the local conditions likely to influence the 

work and the cost thereof. 

I further certify that I am satisfied with the description of the work and explanations given by the 

said Engineer and that I understand perfectly the work to be done, as specified and implied, in the 

execution of this contract. 

 

 

   ______________________________  ________________________________ 

   REPRESENTATIVE OF EMPLOYER   REPRESENTATIVE OF TENDERER    
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FORM 2.2.8 PROPOSED KEY PERSONNEL 

 
 
The Tenderer shall list below the key personne1 (including first nominee and the second choice 
alternate), whom he proposes to employ on the project should his Tender be accepted, both at his 
headquarters and on the Site, to direct and for the execution of the work, together with their CV 
depicting their experience, positions held, their nationalities and certified qualifications.  
 

No Name  Qualification Designation YEARS WITH 

CURRENT 

COMPANY 

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

  

 

   

 

 

 

 

Name of Tenderer: ………………………………………………                Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.9 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

 
 NAME OF SUB-CONTRACTOR 

 
 FULL DESCRIPTION OF WORK TO BE 

  PERFORMED BY SUB- CONTRACTORS 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

NB:  It is a Condition of Contract that a minimum of 10% of the construction work shall be 

subcontracted to QSEs and EMEs as contemplated in the ‘The Broad-Based Black Economic 
Empowerment Act (No. 53 of 2003) as amended by B-BBEE Act 46 of 2013 (The Act)’. The Contractor 

shall take all reasonable and practical measures to support, mentor, train, upskill and supervise 

such subcontractors as envisaged in the Strategic Objectives of the Amended Construction Sector 
Code.  

 
Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should 

any of the subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate 

this tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the 
event of a subcontractor not listed above being approved by the Engineer. 
 

 

Name of Tenderer: ………………………………………………                Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.10 FINANCIAL REFERENCES 

 

FINANCIAL STATEMENTS 

 

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our Directors' and 

Auditors' report for consideration by the Client.  

 

DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of 

obtaining a financial reference: 

 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil Construction  cc)  

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in 
existence: 

 

(Tick which is appropriate) 

 
 
 
 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  

 

 

Name of Tenderer: ………………………………………………                Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 

 

 



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29 

T2.2 Returnable Documents 

 

T 2.2.16 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

ATTACH AUDITED  
FINANCIAL STATEMENTS 
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FORM 2.2.11 MUNICIPAL BIDDING DOCUMENTS (MBD) 

MBD 1  
PART A 

INVITATION TO BID 

 

BID NUMBER:  ORTDM SCMU 30-21/22 CLOSING DATE: 29 SEPTEMBER 2022 CLOSING TIME:  

DESCRIPTION: 
LUKWETHU REGIONAL WATER SUPPLY SCHEME & SURROUNDING VILLAGES (PHASE 1): NEW REST AND 
NGCANASINI RETICULATION IN WARD 29 – CONTRACT 13  

 

  BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:  

TENDER BOX, GROUND FLOOR, O.R. TAMBO DISTRICT MUNICIPALITY BUILDING  

NELSON MANDELA DRIVE  

MYEZO PARK  

MTHATHA  

EASTERN CAPE  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 Yes  
  

 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 

[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM DEPARTMENT CONTACT PERSON Mr. N. Noto 

CONTACT PERSON Mr. Sakhiwo Hopa  TELEPHONE NUMBER 047 501 6425 

TELEPHONE NUMBER 047 501 6449   FACSIMILE NUMBER N/A  

FACSIMILE NUMBER N/A  E-MAIL ADDRESS nkosiyabon@ortambodm.gov.za  

E-MAIL ADDRESS sakhiwoh@ortambodm.gov.za   

mailto:nkosiyabon@ortambodm.gov.za
mailto:sakhiwoh@ortambodm.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED).  

 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

 
2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-

FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

 
2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

 
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

 
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 
 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 
 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  YES   NO 
 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                               YES   NO 
 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                YES   NO 
 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
 
DATE:        …………………………………………... 

 

http://www.sars.gov.za/
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MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position 
in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

3.1   Full Name of bidder or his or her 
representative:………………………………………………………….. 
 
3.2   Identity Number: ……………………………………………………………………………………………… 
 
 3.3   Position occupied in the Company (director, trustee, shareholder²):   
 
        
………………………………………………………………………………………………............................ 

 
3.4   Company Registration Number: ……………………………………………………………………………. 
 
3.5   Tax Reference Number: …………………………………………………………………………………….. 
 
3.6   VAT Registration Number:   ………………………………………………………………………………… 

 
3.7   The names of all directors / trustees / shareholders members, their individual identity  numbers and 

state employee numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state?......................................................................YES / NO 

 
  3.8.1 If yes, furnish particulars….……………………………………………………………...................... 

 
                               ………………………………………………………………………………………………………………….. 
 
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercises control over the company. 
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3.9   Have you been in the service of the state for the past twelve months? …………………………… YES / NO 
 
 

          3.9.1 If yes, furnish particulars………………………...……………………………………………………………. 
                  
                        ……………………………………………………………………………………………………...........................  
 
 

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be 
involved with the evaluation and or adjudication of this bid?.............................................................YES / NO 

 
 

           3.10.1 If yes, furnish particulars …………………………………………………………………………………….. 
            
                           ……………………………………………………………………………………………………………………. 
 
 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the 
service of the state who may be involved with the evaluation and or adjudication of this 
bid?................................................................................................................................................. YES / NO
  

 
              3.11.1 If yes, furnish particulars……………………………………………………………………………………. 

 
                   ……………………………….……................................................................................................................... 
 
 

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 
of the state?.................................................................................................................................... YES / NO 

 
            3.12.1 If yes, furnish particulars …………………………………………………………………......................... 

 
                          ……………………………………………………………………………………………………………………. 
 
 

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state?............................................................................................... YES / NO 

                                                        
          3.13.1 If yes, furnish particulars…………………………………………………………….................................. 

 
                           ……………………………………………………………………………………………………………………. 
 
 

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company 
have any interest in any other related companies or business whether or not they are bidding for this 
contract?........................................................................................................................................... YES / NO 

 
                  3.14.1 If yes, furnish particulars ……………………………………………………………………………………… 
 
                         ………………………………………………………………………………………………………………………. 
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4. Full details of directors / trustees / members / shareholders. 
 
 

Full name  Identity number  State employee number  
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 

……………………………………                                            …………………………………. 
Signature                                                                                        Date 

 
 
 
 

  ..…………………………………                                            ………………………………….. 
       Capacity                                                                                   Name of Bidder 
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MBD 5  
 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)  
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire:  

 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE)  

YES 
 

NO 

1. Are you by law required to prepare annual 
financial statements? 

  

1.1 If yes, submit audited annual financial statements for the past three years or since the date 
of establishment if established during the last 3 years. 

 
 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE)  

YES 
 

NO 

2. Do you have any outstanding undisputed 
commitments for municipal services towards 
any municipality for more than 3 months or any 
other service provider in respect of which 
payment is overdue for more than 30 days? 

  

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 
services towards any municipality for more than 3 months or other service provider in 
respect of which payment is overdue for more than 30 days. 

2.2 If yes, provide details:  
 
……………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………….. 
 

 
 

NO. QUESTION  ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE)  

YES 
 

NO 

3. Has any contract been awarded to you by an 
organ of state during the past five years, 
including particulars of any material non-
compliance or dispute concerning the 
execution of such contract?  

  

3.1 
 
 
 
 
 
 

If yes, provide details:  
 
…………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………. 
 
………………………………………………………………………………………………………….. 
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NO. QUESTION  ANSWER (TICK WHICH RESPONSE IS 
APPLICABLE)  

YES NO 

4. Will any portion of the goods of services be 
sourced from outside the Republic, and if so, 
what portion, and whether any portion of 
payment from the municipality is expected to 
be transferred outside of the Republic? 

  

4.1 
 
 
 
 
 
 

If yes, provide details:  
 
…………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………. 
 

 
 
 

CERTIFICATION 
 
 

I, THE UNDERSIGNED (NAME) …………………………………………………………………………… 

CERIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS THIS DECLARATION 

PROVE TO BE FALSE.  

 

 

 

…………………………………………                                                  ……………………………………. 
 

                                      Signature                                                                                                 Date 
 
 
 
 
 

…………………………………………                                                   ……………………………….…… 
 

      Position                                                                                               Name of Bidder 
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MBD 6.1  
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2017 

 
This preference form must form part of all bids invited. It contains general information and serves as a claim form for 
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 
AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 

1.2  

(a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and  
        therefore the 80/20 preference point system shall be applicable; or  

(b) The 80/20 preference point system will be applicable to this tender.   
1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid, will be 
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time subsequently, to 
substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black 
Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good practice on 
black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of state for the 
provision of goods or services, through price quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic Empowerment Act, 
2003 (Act No. 53 of 2003); 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic empowerment 
issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with specifications as set out 
in the tender documents. 

(g) “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
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3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black economic 
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes 
all applicable taxes;  

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  

  or  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be awarded 
to a bidder for attaining the B-BBEE status level of contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4                         5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  4.1 and must 
be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

YES  NO  
 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor…………………………………………………………..








 −
−=

min

min
180

P

PPt
Ps 







 −
−=

min

min
190

P

PPt
Ps
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iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations,2017: 

 
Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand……………………………………………………. Number:……………………………………………….
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8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the foregoing 

certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of 
this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 6.1, 
the contractor may be required to furnish documentary proof to the satisfaction of the purchaser that the claims 
are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may have 
– 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to 
make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the National 
Treasury from obtaining business from any organ of state for a period not exceeding 10 
years, after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

  
 
        
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

WITNESS:  

 

 
1. ………………………………………………. 

 
 
2. ………………………………………………. 

 

……………………………………….. 

SIGNATURE(S) OF BIDDER(S)  

 

DATE:………………………………….. 

 

ADDRESS: …………………………….. 

 

…………………………………………… 

 

…………………………………………… 
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MBD 8  

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 
any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 
4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid.
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
  

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 
 
CERTIFICATION 
 
 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..………………….. CERTIFY 
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
………………………………………...                          …………………………………….. 
             Signature                Date 
 
 
 
 
…………………………………………                           …………………………………….. 
            Position        Name of Bidder 
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MBD 9  
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 

in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

       3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 

the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, 

an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

 

I, the undersigned, in submitting the accompanying bid: 

 

PROJECT NO.: ORTDM SCMU 30-21/22:  LUKWETHU REGIONAL WATER SUPPLY SCHEME & 

SURROUNDING VILLAGES (PHASE 1): NEW REST AND NGCANASINI RETICULATION IN WARD 29 – 

CONTRACT 13 

 

  

in response to the invitation for the bid made by: 

O.R. TAMBO DISTRICT MUNICIPALITY 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
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MBD 9 

  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of the bid; 

or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 

of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………           ………………………………………….. 

                      Signature                                       Date 

 

 

 

 

………………………………………………….            …………………………………………. 

                      Position        Name of Bidder 
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T2.3      RETURNABLE DOCUMENTS  
 

 

 
 
 RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

 

 Form 2.3.1 Record of Addenda to Tender Documents 

 Form 2.3.2 Procurement Form 
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FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
(Addenda received from Engineer for amendments on Tender Documentation) 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 
 

Name of Tenderer: ………………………………………………                Date: …………………………… 

 

Signature: ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.3.2 PROCUREMENT FORM 

 
 
Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the 

meeting of specific goals.   

 

DEFINITIONS 

 

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender document, including conditions as specified in the Preferential Procurement 

Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council. 

 

“Council” refers to the OR TAMBO DISTRICT Municipality. 

 

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an enterprise 

and they are involved in the day to day running of the Company. 

 

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the case 

of a company, the percentage shares that are owned by individuals meeting the requirements of the definition of 

a HDI. 

 

“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

 

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions 

(Referred to as Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 
“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including co-

operative enterprises and NGOs, managed by one owner or more, as defined in the National Small Business (Act 

102 of 1996). Refer to the attached addendum for a definition of SMME’s for different economic sectors. 

Tenders are adjudicated in terms of NDM Procurement Policy, and the following framework is provided as a 

guideline in this regard. 

 

1. Technical adjudication and General Criteria 

 

▪ Tenders will be adjudicated in terms of inter alia: 

▪ Compliance with Tender conditions 

▪ Technical specifications 

 

If the Tender does not comply with the Tender conditions, the Tender will be rejected.  If technical 

specifications are not met, the Tender may also be rejected. 
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With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF THE 

TENDER, for example: 

 

▪ A Tax Verification Pin. (Only valid tax verification pin must be attached to the Tender document). 

▪ Pages to be completed, removed from the Tender document, and have therefore not been 

submitted. 

▪ Failure to complete the schedule of quantities as required  

▪ Scratching out without initialling next to the amended rates or information. 

▪ Writing over / painting out rates / the use of tippex or any erasable ink, eg. Pencil.   

▪ Failure to attend compulsory site inspections 

▪ The Tender has not been properly signed by a party having the authority to do so, according to the 

Form 2.2.2 – “Authority for Signatory” 

▪ No authority for signatory submitted. 

▪ Form of Offer not completed. 

▪ Particulars required in respect of the Tender have not been provided – non-compliance of Tender 

requirements and/or specifications. 

▪ The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding of 

the contract. 

▪ The Tender has been submitted after the relevant closing date and time 

▪ Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by the 

authorised person in order for the document to constitute a proper Contract between the Employer 

(ORTDM) and the undersigned. 

▪ If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for more 

than three months. 

▪ If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

 

2. Size of enterprise and current workload 

  

 Evaluation of the Tenderer’s position in terms of: 

 

▪ Previous and expected current annual turnover 

▪ Current contractual obligations 

▪ Capacity to execute the contract 

 

3. Staffing profile 

 

 Evaluation of the Tenderer’s position in terms of: 

 

▪ Staff available for this contract being Tendered for 

▪ Qualifications and experience of key staff to be utilised on this contract 
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4. Financial ability to execute the contract: 

 

 Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the 

following: 

 

▪ Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the contract 

and the Tenderer hereby grants his consent for this purpose. 

 

5. Good standing with SA Revenue Services 

 

▪ Determine whether an original tax pin an original valid tax clearance certificate has been submitted. 

▪ The Tenderer must affix a Tax Verification Pin to page T2.2.9 of the Tender document. 

 

6. Penalties 

 

The O.R. Tambo District Municipality will if upon investigation it is found that a preference in terms of the 

Contract has been obtained on a fraudulent basis, or any specified goals are not attained in the 

performance of the contract, on discretion of the Municipal Manager, one or more of the following penalties 

will be imposed: 

 

▪ Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

▪ Impose a financial penalty of twice the theoretical financial preference associated with the claim, which 

was made in the Tender. 

▪ Restrict the suppliers, its shareholders and directors on obtaining any business from the O.R. Tambo 

District Municipality for a period of 5 years. 
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DECLARATION 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that the 

items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for the 

preference(s) shown and acknowledge(s) that: 

 

The information furnished is true and correct. 

 

The contractor may be required to furnish documentary proof to the satisfaction of the OR Tambo District 

Municipality that the claims are correct. 

 

 If the claims are found to be inflated, the OR Tambo District Municipality may, in addition to any other remedy it 

may have, recover from the contractor all cost, losses or damages incurred or sustained by the OR Tambo District 

Municipality as a result of the award of the Contract and/or cancel the contract and claim any damages which the 

OR Tambo District Municipality may suffer by having to make less favourable arrangements after such 

cancellation. 

 

Signature of Tenderer 

 

Signed at_________________________on _________________ day of _________________ 

 

 

 

For the tenderer 

 

 

 

WITNESSES: 

 

1. _____________________________________ 

 

2. _____________________________________ 
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C1    AGREEMENTS AND CONTRACT DATA 
 

 

 

 
C1.1  Form of Offer and Acceptance 

 
C1.2 Contract Data 
 
C1.3 Special Conditions 
 
C1.4 Occupational Health and Safety Agreement  
 
C1.5 Supply Chain Management Policy 
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE 
 

OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect 

of the following works: PROJECT NO.: ORTDM SCMU 30-21/22:  LUKWETHU REGIONAL WATER SUPPLY 

SCHEME & SURROUNDING VILLAGES (PHASE 1): NEW REST AND NGCANASINI RETICULATION IN 

WARD 29 – CONTRACT 13  

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract Data.       

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

……………………………………………………………………………………………………………………...................

. 

 

……………………………………….............……. Rand (in words); R ………......………………………… (in figures). 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance 

and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 

Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract 

identified in the Contract Data.  

 

 

Signature(s)  __________________________    

 

 

Name(s)   ___________________________  __________________________ 

 

 

Capacity  __________________________    

   

 

For the tenderer  _________________________________________________________________ 

     (Name and address of organisation) 

 

Name & Signature 

Of Witness  ____________________________  ___________________________ 

           Name      Date



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

C1.1 Form of Offer and Acceptance 

C 1.1.3 

 

 

ACCEPTANCE 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement 

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in: 

 Part 1 Agreements and Contract Data (which includes this Agreement) 

 Part 2 Pricing Data 

 Part 3 Scope of Work 

 Part 4 Site information 

 Part 5 Additional Relevant Documentation 

 Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 above. 

 

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the 

Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations from 

said documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless 

the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 

reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 

     

Signature(s)  __________________________    

 

Name(s)   ___________________________   

 

Capacity  __________________________      

 

For the tenderer  _________________________________________________________________ 

     (Name and address of organisation) 

 

Name & Signature 

Of Witness  ____________________________  ___________________________ 

            Name      Date



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

C1.1 Form of Offer and Acceptance 

C 1.1.4 

 

SCHEDULE OF DEVIATIONS 
 

Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of Offer and Acceptance; the outcome of such 

agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes 

an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 

 

1 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

2 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

3 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

4 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

5 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

6 Subject 

____________________________________________________________________________ 

Details  

 ___________________________________________________________________________
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree 

to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during 

this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral 

communication or implied during the period between the issue of the tender documents and the receipt by the 

Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between 

the parties arising from this Agreement. 

 

 

FOR THE TENDERER: 

 

Signatures (s)  ________________________________  ______________________________ 

 

Name(s)  ________________________________  ______________________________ 

 

Capacity  ________________________________  ______________________________ 

 

    

   _____________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness  _______________________________ Date     _____________________________ 

 

 

 

 

 

FOR THE EMPLOYER 

 

 

Signatures (s)  ________________________________  ______________________________ 

 

Name(s)  ________________________________  ______________________________ 

 

Capacity  ________________________________  ______________________________ 

 

    

   _____________________________________________________________________ 

      (Name and address of Organisation) 

 

 

Name & Signature 

Of Witness  _______________________________ Date     _____________________________ 
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PART 1:  DATA PROVIDED BY THE EMPLOYER 

 

The contract data of this contract are: 
C1.2.1  Conditions of Contract 
C1.2.2  Data provided by the Employer 
C1.2.3  Data provided by the Contractor 
 
C1.2.1 Conditions of Contract 
 

The General Conditions of Contract for Construction Works 3rd Edition (2015) published by the South 
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of 
contract may be obtained from the South African Institution of Civil Engineering www.saice.org.za 
 
The General Conditions of Contract for Construction Works make several references to the Contract Data for 
specific data, which together with these conditions collectively describe the risks, liabilities, and obligations of the 
contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of 
contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 
set out in the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the 
General Conditions of Contract to which it mainly applies. 
 

 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM C1.2 CONTRACT DATA 
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C1.2.2 Data Provided By The Employer 
 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 
The following contract specific data are applicable to this Contract: 
 
CONTRACT SPECIFIC DATA 
 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Second Edition, 2010, are applicable to this Contract: 
 

Clause 1.1.1.13: 
The Defects Liability Period is 12 months. 
 

Clause 1.1.1.14: 
The time for achieving Practical Completion is 10 Months. 
 

Clause 1.1.1.15: 
The name of the Employer is O. R. Tambo District Municipality 
 

Clause 1.1.1.26: 
The Pricing Strategy is a Re-measurement  
 

Clause 1.2.1.2: 
The address of the Employer is: Postal: Private Bag x 6043, Mthatha 5100.  
 

Physical: O.R. Tambo House, Nelson Mandela Drive, Mthatha 5100.     
 

Tel: [047] 501 6400  
    
Fax: [047] 532 4166  
     

Clause 1.1.1.16: 
The name of the Engineer is: 

Lead Consultant     Sub-consultant 

Flux Development Scientists cc  BM Infrastructure Development  
 

Clause 1.2.1.2: 
The address of the Engineer is Postal:  

No.11B Sissions Street    48 Flamingo Drive 

Fortgate      Southernwood 

Mthatha      Mthatha 

5099       5099 

Telephone: (047) 531 0424    Telephone: (047) 531 0424  

E-mail: sibusiso@fluxgroup.co.za   E-mail: info@bmengineers.co.za 
 

Clause 4.4.2: 
 

A successful tenderer must subcontract at least 10% (minimum) of the total contract value excluding VAT, to 

either of the following enterprises: 
(i)  an EME or QSE which is at least 51% owned by black people; 

(ii)  an EME or QSE which is at least 51% owned by black people who are youth; 
(iii)  an EME or QSE which is at least 51% owned by black people who are women; 

(iv)  an EME or QSE which is at least 51% owned by black people with disabilities; 
(v)  an EME or QSE which is at least 51% owned by black people living in rural or underdeveloped areas or      

townships; 

(vi)  a cooperative which is at least 51% owned by black people; 
(vii)  an EME or QSE which is at least 51% owned by black people who are military veterans;  

(viii)   an EME or QSE.  
 

 
Clause 5.3.1: 

mailto:info@bmengineers.co.za
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The documentation required before commencement with Works execution are: 

Approved Health and Safety Plan (Refer to Clause 4.3) 

Initial programme (Refer to Clause 5.6) 

Accepted security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

Contractor’s Superintendence/ Key Personnel (Refer to Clause 4.12) 

Clause 5.3.2:  
The time to submit the documentation required before commencement with Works execution is 14 days.  
 
Clause 5.7.1: 
Where the Rate of Progress falls behind the approved Programme of Works by three months, the Employer 
may terminate the Contract giving a five days’ notice   
 
Clause 5.8.1: 
The non-working days are Sundays and Saturdays 
The special non-working days are: 

(1)  public holidays  

(2) The year-end break commencing on 16/12/2022 and ending on 08/01/2023. 

Clause 5.11.1 
In the event that the performance of the services has to be suspended on the grounds of Force Majeure, the 

period of performance shall be extended by the extent of the delay at no extra cost. 

 
Clause 5.11.2 
During the period of his inability to perform services as a result of an event of Force Majeure, the service provider 

shall not be entitled to any payment in terms of the contract. 

 
Clause 5.12.1 (5.12.2.2) 

 

Extension of time for practical completion due to abnormal climatic conditions shall be calculated according to the 

requirements of the following equation. 

 

   V = (Nw - Nn) + (Rw – Rn ) 

                                                                    x 

Where: 

V  = Extension of time in calendar days in respect of the calendar month under consideration; 

Nw = Actual number of days during the calendar month on which rainfall of 10mm or more has been 

recorded; 

Nn = Average number of days in the relevant calendar month, as derived from existing rainfall records, as 

stated in the Site Information, on which rainfall of 10 mm or more has been recorded for the calendar 

month; 

Rw = Actual rainfall in mm recorded for the calendar month under consideration; and 

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in the 

Site Information. 

 

The number of days per month on which work is expected not to be possible as a result of abnormal rainfall are 

as per the table below; 
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MONTH EXPECTED NUMBER OF WORKING DAYS LOST AS A RESULT OF ABNORMAL 

RAINFALL 

JANUARY  3 

FEBRUARY  3 

MARCH 3 

APRIL 2 

MAY 1 

JUNE 1 

JULY  1 

AUGUST 1 

SEPTEMBER 2 

OCTOBER 2 

NOVEMBER 3 

DECEMBER 3 

TOTAL 25 

 
Clause 5.13.1: 
The penalty for failing to complete the Works is R 1 000.00 per calendar per day. 
 
Clause 5.16.3: 
The latent defect period is 10 years. 
 
Clause 6.8.2 
There is no contract price adjustment 
 
Clause 6.10.1.5: 
The percentage advance on materials not yet built into the Permanent Works is 80% 
 
Clause 6.10.3: 
The limit of retention money is 10% 
 
Clause 8.6.1.1.2: 
The value of Plant and materials supplied by the Employer to be included in the insurance sum is NIL 
 
Clause 8.6.1.1.3: 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 
10% of the value. 
 
Clause 8.6.1.3: 
The limit of indemnity for liability insurance is R5 million. 
 
Clause 9.2.1 
The Employer may terminate the contract: 

a) Where the services are no longer required 
b) Where the funding for the services is no longer available 
c) If the service provider does not remedy a failure in the performance of his obligations under the 

Contract within 7 days after having been notified thereof by the employer. 
 

d) If the service provider becomes insolvent or liquidated; or 
e) If as a result of Force Majeure, the Service Provider is unable to perform part or the whole service for a 

period of thirty (30) days. 
f) Where the Rate of Progress falls behind the approved Programme of Works by three months, the 

Employer may terminate the contract giving a five days’ notice. 
 
 

Clause 10.5.3 
The number of Adjudication Board Members to be appointed is one. 
 



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

C1.2 Contract Data 

 

C 1.2.5 

 

C1.2.3  Data To Be Provided By The Contractor 
 
Clause 1.1.1.9 The name of the Contractor is: (insert legal name) 
 
 

 
Clause 1.2.1.2 The address of the Contractor is: 
 
Physical address______________________________________________________________________ 
 
____________________________________________________________________________________ 
 
 
Postal Address________________________________________________________________________ 
 
____________________________________________________________________________________ 
 

 
Telephone _______________________________________________________________________________ 
 
 
Fax_________________________________________________________________________________ 

    
 
Email_______________________________________________________________________________ 
 
  
Clause 6.2.1 The security to be provided by the contractor shall be one of the following 
 
 

 
Type of security: Note VAT is included in the contract sum and Value of works for 
calculating percentages 
 

 
Contractor’s choice. 
Indicate “Yes” or “no” 

( 1 ) Cash deposit of 10% of the Contract Sum plus retention of 10% of the value 
of the works. 
 

 

( 2 ) Performance guarantee (note A) of 10% of the Contract Sum plus retention 
of 10% of the value of the works. 
 

 
 

 
 
 
____________________________________________________________________________________ 
Tenderer’s signature 
 
Note A   
 
The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg Stock Exchange or 
owned by such a company, a Registered South African Bank or a recognised government sponsored, provincial 
or national development agency. 
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FORM OF GUARANTEE 

 
 

PERFORMANCE GUARANTEE 
 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010. 
 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:……………………………………………………………………………………………………. 
 
Physical Address:……………………………………………………………………………………………………… 
 
“Employer” means:…………………………………………………………………………………………………….. 
 
“Contractor” means:…………………………………………………………………………………………………… 
 
“Engineer” means:…………………………………………………………………………………………………….. 
 
“Works” means:………………………………………………………………………………………………………... 
 
“Site” means:…………………………………………………………………………………………………………… 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………………………….. 
 
Amount in words:………………………………………………………………………………………………………. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R……………………………………………… 
 
Amount in words:………………………………………………………………………………………………………. 
 
“Expiry Date” means:………………………………………………………………………………………………….. 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of the 
Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance  

Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the Certificate 
of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  
The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the 
Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 
 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 
whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
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4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 
Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with 

a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand 
in terms of 4.1 and the sum certified has still not been paid;  

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 

the Contract of the sum certified in 4. 
 
5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand from 
the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is 

called up in terms of 5; or 
 
5.2 a provisional or final sequestration of liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and  
 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 

4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from 
the date payment was made by the Guarantor to the Employer until the date of refund. 

 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 
 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may deem fit and the Guarantor shall not have the right to claim his release from this 
Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in connection herewith. 
 
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 

a liquid document for the purposes of obtaining a court order. 
 
 
 
14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
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jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 
 
Signed at ………………………………………………………………………………………………………………. 
 
 
Date ……………………………………………………………………………………………………………………. 
 
 
Guarantor’s signatory (1) …………………………………………………………………………………………….. 
 
 
Capacity ……………………………………………………………………………………………………………….. 
 
 
Guarantor’s signatory (2) …………………………………………………………………………………………….. 
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Payment for the labour-intensive component of the Works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance 
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of the 
Scope of Work. Any non-payment for such works shall not relieve the Contractor in any way from his obligations 
either in contract or in delict. 
 
Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 
Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 
reproduced below, shall apply to works described in the scope of work as being labour intensive and which are 
undertaken by unskilled or semi-skilled workers. 
 

1  Introduction 
 
1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply 
to persons employed in the supervision and management of a SPWP. 

 
1.2 In this document – 
 
(a) "Department" means any department of the State, implementing agent or contractor; 
 
(b) "Employer" means any department, implementing agency or contractor that hires workers to work in 
elementary occupations on a SPWP; 

 
(c) "Worker" means any person working in an elementary occupation on a SPWP; 

 
(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 

 
(e) "Management" means any person employed by a department or implementing agency to administer 
or execute an SPWP; 
 
(f) "Task" means a fixed quantity of work; 

 
(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

 
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 

 
(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 
 
(j) “Task rate or daily rate” = As per Government Gazette 

 
2  Terms of Work 
 

2.1  Workers on a SPWP are employed on a temporary basis. 
2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
2.3  Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 
 
3  Normal Hours of Work 
 

3.1  An employer may not set tasks or hours of work that require a worker to work– 
 

(a)  More than forty hours in any week

 

FORM C1.3 SPECIAL CONDITION 
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(b)  On more than five days in any week; and 
(c)  For more than eight hours on any day. 

 
3.2  An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 
 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

 
4  Meal Breaks 
 

4.1  A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

 
4.2  An employer and worker may agree on longer meal breaks. 

 
4.3  A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a worker 
is relieved of his or her duties during the meal break. 

 
4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

7 
5  Special Conditions for Security Guards 
 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 
 

5.2  A security guard who works more than ten hours per day must have a meal break of at least 
one hour or two breaks of at least 30 minutes each. 

 
6  Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

 
7  Weekly Rest Period 
 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work ("emergency work"). 

 
8  Work on Sundays and Public Holidays 
 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security work. 
 

8.2  Work on Sundays is paid at the ordinary rate of pay. 
 
8.3  A task-rated worker who works on a public holiday must be paid – 

 
(a)  The worker’s daily task rate, if the worker works for less than four hours; 
(b)  Double the worker’s daily task rate, if the worker works for more than four hours. 

 
8.4  A time-rated worker who works on a public holiday must be paid – 

 
(a)  The worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday;



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29 

C1.3 Special Conditions 

 

C 1.3.3 

 

 
(b)  Double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday. 
 
 

9  Sick Leave 
 

9.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of 
this clause. 

 
9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 

sick leave for every full month that the worker has worked in terms of a contract. 
 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 

9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 
 
9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

 
9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

 
9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

 
9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
 

(a)  Absent from work for more than two consecutive days; or 
(b)  Absent from work on more than two occasions in any eight-week period. 

8 
9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorised to issue medical certificates indicating the duration and reason 
for incapacity. 

 
9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

 
10  Maternity Leave 
 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 
 

10.2  A worker is not entitled to any payment or employment-related benefits during maternity leave. 
 

10.3  A worker must give her employer reasonable notice of when she will start maternity leave and 
when she will return to work. 

 
10.4  A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the birth 
of her child, unless a medical practitioner, midwife, or qualified nurse certifies that she is fit to 
do so. 

 
10.5  A worker may begin maternity leave – 

 
(a)  four weeks before the expected date of birth; or 
(b)  On an earlier date – 

 
(i)  If a medical practitioner, midwife or certified nurse certifies that it is necessary 

for the health of the worker or that of her unborn child; or 
(ii)  if agreed to between employer and worker; or 
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(c)  on a later date, if a medical practitioner, midwife or certified nurse has certified that the 
worker is able to continue to work without endangering her health. 

 
10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of twenty-
four months employment, unless the SPWP on which she was employed has ended. 

 
11  Family responsibility leave 
 

11.1  Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances - 

 
(a)  When the employee’s child is born; 
(b)  When the employee’s child is sick; 
(c)  In the event of a death of – 

 
(i)  The employee’s spouse or life partner; 
(ii)  The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 
 
12  Statement of Conditions 
 

12.1  An employer must give a worker a statement containing the following details at the start of 
employment – 

 
(a) The employer’s name and address and the name of the SPWP; 
(b)  The tasks or job that the worker is to perform; and 

9(c)  the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 
(d) The worker’s rate of pay and how this is to be calculated; 
(e)  The training that the worker will receive during the SPWP. 

 
12.2  An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 
 

12.3  An employer must supply each worker with a copy of these conditions of employment. 
 
13  Keeping Records 
 

13.1  Every employer must keep a written record of at least the following – 
 

(a)  The worker’s name and position; 
(b)  In the case of a task-rated worker, the number of tasks completed by the worker; 
(c)  In the case of a time-rated worker, the time worked by the worker; 
(d)  Payments made to each worker. 

 
13.2  The employer must keep this record for a period of at least three years after the completion of 
the SPWP. 

 
14  Payment 
 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
 

14.2  A task-rated worker will only be paid for tasks that have been completed. 
 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed and 
the work having been approved by the manager or the contractor having submitted an invoice 
to the employer.
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14.4  A time-rated worker will be paid at the end of each month. 

 
14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 
 

14.6  Payment in cash or by cheque must take place – 
(a)  At the workplace or at a place agreed to by the worker; 
(b)  during the worker’s working hours or within fifteen minutes of the start or finish of work; 
(c)  In a sealed envelope which becomes the property of the worker. 

 
14.7  An employer must give a worker the following information in writing – 

 
(a)  The period for which payment is made; 
(b)  The numbers of tasks completed or hours worked; 
(c)  The worker’s earnings; 
(d)  Any money deducted from the payment; 
(e)  The actual amount paid to the worker. 

 
14.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it 
 

14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

10 

15  Deductions 
 

15.1  An employer may not deduct money from a worker’s payment unless the deduction is required 
in terms of a law. 

 
15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 
 

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay 
the money to that person within the time period and other requirements specified in the 
agreement law, court order, or arbitration award concerned. 

 
15.4  An employer may not require or allow a worker to – 

 
(a) Repay any payment except an overpayment previously made by the employer by 

mistake; 
(b)  State that the worker received a greater amount of money than the employer actually 

paid to the worker; or 
(c)  Pay the employer or any other person for having been employed. 

 
16  Health and Safety 
 

16.1  Employers must take all reasonable steps to ensure that the working environment is healthy 
and safe. 

 
16.2  A worker must – 

 
(a)  Work in a way that does not endanger his/her health and safety or that of any other person; 
(b)  Obey any health and safety instruction; 
(c)  Obey all health and safety rules of the SPWP; 
(d)  Use any personal protective equipment or clothing issued by the employer; 
(e)  Report any accident, near-miss incident, or dangerous behaviour by another person to their 

employer or manager. 
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17  Compensation for Injuries and Diseases 
 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 
and Diseases Act, 130 of 1993. 

 
17.2  A worker must report any work-related injury or occupational disease to their employer or 

manager. 
 

17.3  The employer must report the accident or disease to the Compensation Commissioner. 
 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an 
accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
18  Termination 
 

18.1  The employer may terminate the employment of a worker for good cause after following a fair 
procedure. 

 
18.2  A worker will not receive severance pay on termination. 

 
18.3  A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 
18.4  A worker who is absent for more than three consecutive days without informing the employer of 

an intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period. 

 
18.5 A  worker who does not attend required training events, without good reason, will have terminated 

the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
19  Certificate of Service 
 

19.1  On termination of employment, a worker is entitled to a certificate stating – 
 

(a)  The worker’s full name; 
(b)  The name and address of the employer; 
(c)  The SPWP on which the worker worked; 
(d) The work performed by the worker; 
(e)  Any training received by the worker as part of the SPWP; 
(f)  The period for which the worker worked on the SPWP; 
(g)  Any other information agreed on by the employer and worker 
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MONTHLY REPORTING 

 

The successful bidder will be expected to assist with monthly reporting. These will include progress reports, labour 

reports, etc, submitted to the Project Manager on the dates to be stipulated. 
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FORM C1.4 HEALTH AND SAFETY AGREEMENT 
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HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 

SECTION 1 
 
 
1. INTRODUCTION 
 
 This document was construed in order to comply with the provisions of the OCCUPATIONAL HEALTH AND SAFETY ACT NO 

85 OF 1993, CONSTRUCTION REGULATIONS 2014 and COVID-19 Occupational Health and Safety Measures in Workplace 
2020. 

 
 Definitions of words are those described in the Act and the Construction Regulations of 2003. 
 
 This document formulates the specification of the OR Tambo District Municipality in terms of the above act and forms part of 

the constitution of the organisation. 
 
 This document forms part of the employment contract of all employees and is as such accepted in writing by each employee.  It 

also forms part of the agreement between the OR Tambo District Municipality and all service providers. 
 
 No clause in this document shall be amended in any contract document construed by agents, designers or anyone else except 

so ordered or sanctioned by the OR Tambo District Municipality in writing. 
 
 
SCHEDULE 

  1.1 Definitions 
 

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have the meaning so assigned 

and, unless the context otherwise indicates⎯ 
 

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.   
  

  “angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented 

material will remain stationary in a pile on a surface, rather than sliding or crumbling away;  
 

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as 

to be able to mix materials in bulk for the purposes of using the mixed product for construction work; 

 
  “Client” means OR Tambo District Municipality; 

 
“competent person” in relation to construction work, means any person having the knowledge, training and experience 
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms 
of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training 
shall be deemed to be the required qualifications and training;  

 

  “Construction work” means any work in connection with⎯ 
 

  (a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any 
similar structure; 

 
  (b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person 

falling;  
 
  (c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or 

water reticulation system or any similar civil engineering structure; or 
  (d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
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“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or 
both such persons and material, as the case may be, both on and off the construction site for the purposes of 
performing construction work; 

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes 
principal contractors;  

 
 “Design” in relation to any structure includes drawings, calculations, design details and specifications; 

 
  “Designer” means any person who⎯ 

 
(a) prepares a design; 

 
(b) checks and approves a design; 
(c) arranges for any person at work under his control (including an employee of his, where he is the employer) 

to prepare a design, as well as; 
 
  (d) Architects and engineers contributing to, or having overall responsibility for the design; 
 
  (e) Build services engineers designing details for fixed plant; 
 
  (f) Surveyors specifying articles or drawing up specifications; 
 
  (g)  Contractors carrying out design work as part of a design and build project; 
 
  (h) Temporary works engineer designing formwork and false work; and 
 
  (i) Interior designers, shop-fitters and landscape architects. 
 

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems 
and the environment for human use in order to optimise human well-being and overall system performance; 

 
“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or 
scooping; 

 

  “explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails 

and similar objects for the purpose of providing fixing; 
  

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including 
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens, barricades, 
anchorages or similar equipment; 

 
“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including personal 
equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body belts;  

 

  “fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering the 
nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk; 

 
“Hazard identification” means the identification and documenting of existing or expected hazards to the health and safety 
of persons, which are normally associated with the type of construction work being executed or to be executed; 

 
“Health and safety file” means a file, or other record in permanent form, containing the information required as contemplated 
in these regulations; 
“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work procedures 
to mitigate, reduce or control the hazards identified;  
“Health and safety specification” means a documented specification of all health and safety requirements pertaining to 
the associated works on a construction site, so as to ensure the health and safety of persons;
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“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered 
platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;  
 
“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, issued 
in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa; 

 

  “Method statement” means a written document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment; 

 
“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the 
purpose of performing construction work on the construction site;  

 
“National Building Regulations" means the National Building Regulations made under section 17(1) of the National 
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice No. R.1081 
of 10 June 1988, as amended;  

 
“Person day” means one individual carrying out construction work on a construction site for one normal working shift;  

 

  “principal contractor” means an employer, as defined in section 1 of the  Act who performs construction work and is 

appointed by the client to be in overall control and management of a part of or the whole of a construction site;  
 

“professional engineer or  professional certificated engineer” means any person holding registration as either 
a Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 2000); 

 
“Professional technologist” means any person holding registration as a Professional Technologist under the Engineering 
Profession Act, 2000 (Act No. 46 of 2000);  

 
“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative Regulations 
under the Act; 

 
“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in order to 
identify the steps needed to be taken to remove, reduce or control such  hazard; 

 
“Roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of a 
building to the highest point of the roof; 

 

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, 
Use and Inspection of Access Scaffolding”; 

 
“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the 
National Building Regulations; 

 
“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 
“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: 
“Safety requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 
"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and supporting 
workmen or materials or both; 

 
“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of an 
excavation and which is intended  to prevent the cave-in or the collapse of the sides of an excavation, and “shoring system” has a 
corresponding meaning; 

 

  “Structure” means⎯ 
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  (a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks, 
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, 
mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure or any 
structure designed to preserve or alter any natural feature, and any other similar structure; 

 
  (b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access during 

construction work; or 
 

  (c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or dismantling and 
where any such work involves a risk of a person falling two metres or more; 
 

 “Suspended platform” means a working platform suspended from supports by means of one or more separate ropes from 
each support; 

 
  “The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);  
 

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the 
searching for or winning of a mineral 
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OR TAMBO DISTRICT MUNICIPALITY 
 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 
 

SECTION 2: DESIGNERS 
 
 
1. All wording shall have the meaning as defined by the H&S Regulations 2003. 
 
2. This specification is in terms of the H&S act 1993 and the regulations of 2003. 
 
3. All work performed and procedures followed by designers shall be done according to the H&S regulations of 2003.   
 
4. The client is aware of the fact that the appointment of a designer does not implicate that the designer becomes the agent of the 

client for the particular project.  The appointment of an agent is done separately in writing and should be accepted by the designer 
as such. 

 
5. The client is ultimately responsible for all safety issues regarding the project for which a designer is appointed and cannot 

contract out of his obligations in terms of the law.   
 
6. The client shall not employ a designer should he have reasonable doubts that the designer is not able to execute work in a safe 

manner. 
 
7. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions in terms of professional 

conduct the H&S act in particular to indemnify the client against penalties imposed for acts or omissions. The client is aware of 
the fact that additional insurance over and above PI insurance is necessary to have himself indemnified by the designers for 
acts and omissions in terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and omissions” 
wording only and therefore additional insurance is necessary to cover the client against penalties imposed in terms of the 
regulations. 

 
8. Designers shall not accept work from the client if they are not capable of executing such work professionally and if such work 

cannot be executed in a safe manner, according to the provisions of the H&S regulations. 
 
9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and procedures and shall place 

great emphasis on safety issues including the maintenance procedures after inaugurations of such systems or projects. 
 
10. Ergonomic parameters shall have high priority in all designs. 
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OR TAMBO DISTRICT MUNICIPALITY 
 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 
 

SECTION 3: PRINCIPAL CONTRACTORS (P C) 
 

 
 1.  All work by the P C shall be done in compliance with the provisions of the H&S regulations. 

 
2.  The Employer recognises the right of each employee to work safely in a healthy environment under decent 

human conditions.  Each employee has the right to return home safely and healthy to his home and family after each 
day’s work. 

 
3.  Work shall not be done at the expense of human safety or health. 

 
4.  Work shall be executed under humane conditions, especially with reference to hours and H&S issues in 

mind. 
 
5.  The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site. 

 
6.  The PC shall conduct monthly safety meetings on site.  All foremen, gang leaders and other employees shall 

participate and all incidents with relation to unsafe practices shall be discussed.  Minutes of such meetings shall be 
kept in the H&S file. 

 
 7.  Foremen and gang leaders shall, under the supervision of the H&S manager, conduct meetings with all staff and 

people under their direct supervision on a frequent basis.  Minutes of such meetings shall be kept in the H&S file. 
 

8. New personnel (temporary or full time employees) shall attend safety induction courses under the supervision of the 
H&S manager. 

 
9. The P C shall install and maintain a box in which proposals for improvement of H&S procedures could be placed.  All 

such proposals shall be considered, recorded and placed in the H&S file.  
 

10. An adequate first aid facility shall be placed maintained on site and shall be adequately indicated by means of signs.  
All personnel shall be made aware of its existence and only trained first aid assistants shall be authorized to treat 
injuries. 

 
11. The P C shall see that work is only executed by people trained for the particular task.  

 
12. All safety equipment shall be SABS approved and under no circumstance shall any safety equipment be non-certified 

homemade equipment.  Specifications and order details shall be kept in the H&S file. 
 

13. Workers and personnel shall be attending safety courses on a regular basis and all information regarding such training 
shall be kept in the H&S file.   

 
14. All employees shall be trained in safe working procedures and shall be trained on safety consciousness in particular.  

Employees in position of leadership shall be trained through accredited training processes in H&S matters.   
 
 15. The contractor shall prepare and maintain a safety plan for the particular project and shall train his personnel to work 

according to such plan.   
 
16. Personnel and workers will be made aware of any natural hazards existing on site.  They will also be made aware of items 

defined by the designer in his risk assessment.   
 
17. No horseplay between employees will be tolerated on site.  Neither will aggressive or threatening behaviour by anybody be allowed.   
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18. Workers shall wear appropriate protective clothing for the applicable task which shall include special safety equipment like 
protective eyewear, gloves, boots, ear protection, etc.  Workers shall be issued with these items and copy of such issuing shall 
be kept in the H&S file.    

 
19. Workers shall not be allowed to wear loose clothes and footwear.   
 
20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.   
 
21. Workers on nightshift shall be protected against inclement weather and shall have access to adequate food and drinks. 
 
22. In cases where work is executed in remote or in security restricted areas, the P C will make provision for food to be supplied to 

his employees.   
 
23. Potable water shall be made available free of charge to all workers on site. 
 
24. Adequate toilet and washing facilities shall be made available to workers. 
 
25. In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on site.  All chemicals 

shall be stored according to specification and shall be clearly identified and marked in prescribed containers. 
 
26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to the H&S manager, designer 

of client immediately.   
 

27. Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the H&S manager 
immediately. 

 
28. The P C shall stop his contractors if they work unsafely. 
 
29. All specialist work shall be executed by registered artisans only.   
 
30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more than 50 kg for more than 

10 metres. 
 
31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and the humidity more than 

75%.  Likewise will personnel not be exposed to temperatures lower than –5° Celsius?  Should the designer and the P C decide 
that the work is urgent; workers will be issued with proper protective clothing. 

 
32. All workers shall have access to a shaded eating and resting place on site.   
 
33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made aware of the hazard of flash 

floods and special precautions shall be made by the P C to implement an effective flood warning system. 
 
34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the existence of hazardous 

gasses in closed areas and shall be issued with gas masks in any event, even after tests conducted by the H&S manager has 
proven that no gasses are existent. Only specialists shall work in gas filled chambers.  

 
35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with proper gumboots and 

proper rain suits. 
 
36. No personnel will be allowed to work in water unless gumboots are worn.  Should the water be deeper than 300mm watertight 

suits shall be worn. 
 
37. All ladders shall be fixed against scaffolding or other permanent structures.   
 
38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and all welders shall wear 

proper protective gear. 
 
39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped with the necessary eyewear 

and ear protection.  
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40. All personnel working under potentially dusty conditions shall wear nose and mouth filters.   
 
41. Workers operating rock drilling equipment shall wear ear, nose and eye protection. 
 
42. All scaffolding will comply with the H&S regulations. 
 
43. Blasting will be done by specialists under the regulations of the Explosives Act. 
 
44. Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, fumes, etc.  Should work 

be executed in the presence of such material, adequate protective clothing and equipment shall be issued after permission is 
granted by the H&S manager.  

 
45. Workers will not be allowed to make open fires on any part of the site unless it is made in designated areas approved by the 

H&S manager.   
 
46. Fuel storage will only be allowed on certified areas on site.   
 
47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a regular basis. 
 
48. Assembly areas for emergency evacuations will be indicated by adequate signage. 
 
49. The P C will have an attendance register for the purposes of identifying people before, during and after potential hazardous 

situations. 
 
50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be conducted in terms of the 

transport act.   
 
51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any dysfunctional vehicles to the P C. 
 
52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act. 
 
53. Passengers of vehicles shall report any unsafe conduct to the P C immediately.  Such report shall be forwarded to the H&S 

manager and shall be investigated.  Copy of such procedure shall be entered into the H&S file. 
 
54. Only trained personnel shall be permitted and required to operate construction machinery.  All such machinery shall be 

maintained in a safe working condition. 
 
55. All vehicles operating on site shall have audible warning signals if driven backwards. 
 
56. No vehicle shall be kept on site if it is leaking oil or other substances.   
 
57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured within a distance of 10,0 m 

from the unit.   
 
58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P C and the H&S manager 

with the necessary protection to workers. 
 
59. All excavations on site shall be adequately protected and not only indicated. 
 
60. Exploratory excavation to reveal services shall be done in a specific way. 
 
 All areas to be explored shall first be inspected by the landowner or local authority. 
 Position of services identified shall then be verified by opening by hand, not by machine. 
 Particular care shall be taken not to damage these services. 
 Electrical services are inherently dangerous and shall be opened by skilled people only. 
 These excavations shall not be left open without supervision.  If necessary the excavation shall be backfilled temporarily with 

approved material until the specified modifications to the services can be made. 
 
61. Access to excavations shall only be by means of ladders or stairs with handrails.
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62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated areas to be removed on a 
regular basis. 

 
63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination of material in these refuse 

areas. 
 
64. All electrical sources or cables or overhead power lines should be regarded as live at all times and all workers on site shall be 

made aware of its existence during H&S meetings and as many times as necessary. 
 
65. Adequate signage shall be used on site to indicate 

• Non smoking areas on site 

• Safety exits / Emergency exits from buildings under construction 

• Stairs (temporary and permanent works) 

• Toilets 

• Fire fighting equipment 

• Workmen busy with equipment overhead 

• Fire assembly points 

• Fire escapes 

• Areas where members of the public are not allowed. 

• First aid room 
 
66. All visitors to the site shall be granted permission to the site only upon application through a predetermined procedure and 

records of these visitors shall be kept in the H&S file.  Visitors shall attend safety induction training before entering the site. 
Areas out of bounds to all visitors shall be indicated clearly by means of adequate signs.   

 
67. Work performed in public servitudes like the construction of streets or roads shall be done according to the specifications of the 

local or national authority and adequate signage shall be implemented. 
 
68. People complaining about their health or people displaying symptoms of illness or disease, shall be allowed to go to the first aid 

facility or to visit a doctor or a clinic.  Permission shall not be withheld unreasonably.  In remote areas the P C is required to 
have reasonable ways of transporting people to a doctor or clinic whether the person is ill or injured on site. 

   
69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes and the P C shall provide 

such transport for injured workers and injured members of the public (within the limits of the site) free of charge. 
 

70  A principal contractor who intends to carry out any construction work shall⎯ 
  

(a)      before carrying out that work, notify the provincial director in writing  of the construction work if it includes⎯ 
 

(i)       The demolition of a structure exceeding a height of 3 metres; or 
   

(ii) The use of explosives to perform construction work; or 
 

(iii) The dismantling of fixed plant at a height greater than 3m. 
 

(b) before carrying out that work, notify the provincial director in writing when the construction work⎯ 
 

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and  
 

  (ii) Includes excavation work deeper than 1m; or 
 

 (iii) Includes working at a height greater than 3 metres above ground or a landing. 
 

(2) The notification to the provincial director must be done on the form similar to Annexure A to this Policy. 
  

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by an 
inspector, client, client’s agent or employee. 
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OR TAMBO DISTRICT MUNICIPALITY 
 

HEALTH AND SAFETY SPECIFICATION 
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

CONSTRUCTION REGULATIONS 2003 
 
 

SECTION 4: CLIENT 
 

 

(1)  A client shall be responsible for the following in order to ensure compliance with the provisions of the Act⎯ 
 

(a)  to prepare a documented health and safety specification for the construction work, and provide 
any principal contractor who is making a bid or appointed to perform construction work for the 
client with the same; 

 
(b) To promptly provide the principal contractor and his or her agent with any information which might 

affect the health and safety of any person at work carrying out construction work; 
 

(c) To appoint each principal contractor in writing for the project or part thereof on a construction site; 
 
(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is 

implemented and maintained on the construction site: Provided that the steps taken, shall 
include periodic audits at intervals mutually agreed upon between the client and principal 
contractor, but at least once every month;  

 
(e) to stop any contractor from executing construction work which is not in accordance with the 

principal contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons; 

 
(f) to ensure that where changes are brought about, sufficient health and safety information and 

appropriate resources are made available to the principal contractor to execute the work safely; 
 

(g) to ensure that every principal contractor is registered and in good standing with the compensation 
fund or with a licensed compensation insurer prior to work commencing on site; and  

 
(h)   To ensure that potential principal contractors submitting tenders, have made provision for the cost 

of health and safety measures during the construction process.  
 

 (2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan 
and thereafter finally approve the health and safety plan for implementation. 

 
(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on request 

to an employee, inspector or contractor. 
 

 (4) OR Tambo District Municipality shall not appoint a principal contractor to perform construction work, unless 
OR Tambo District Municipality is reasonably satisfied that the principal contractor that he or she intends 
to appoint has the necessary competencies and  

  resources to carry out the work safely. 
   
  (5)  A client may appoint an agent in writing to act as his or her representative and where such an 

appointment is made, the responsibilities as are imposed by these regulations upon a client, shall 
as far as reasonably practicable apply to the person so appointed. 

 
  (6)  No client shall appoint any person as his agent, unless the client is reasonably satisfied that the 

person he or she intends to appoint has the necessary competencies and resources to perform 
the duties imposed on a client by these regulations. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 
   

1.(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: ___________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 (b)   Name and tel. no. of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

   (b)    Name and tel. no. of designer(s) contact person: 

       _________________________________________________________ 

 

5.       Name and telephone number of principal contractor’s construction supervisor on site appointed in terms 

of regulation 6.(1).  ____________________________________________________________ 

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2). 

______________________________________________________________________ 

7.       Exact physical address of the construction site or site office:  

_____________________________________________________________________ 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

    ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________
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12.    Planned number of contractors on the construction site accountable to principal contractor: 

______________________ 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

  

 
 
 
 
 
    ______             
 Principal Contractor                         Date 
 
 
    ______             
   Client                                        Date 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 
• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 
THE COMMENCEMENT OF WORK.   
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GUIDELINES FOR CONTRACT 
ADMINISTRATION 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

O.R. TAMBO DISTRICT MUNICIPALITY 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 

SECTION 1 AND 2 
 
 
1. PURPOSE OF THIS DOCUMENT 
 

This document describes the procedures to be followed in the execution of Engineering Projects for OR Tambo District 
Municipality. 
 
The role of all parties to the development project is described. 
 
The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993. 
 
 

2. BACKGROUND 
 

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety Act 1993 (Act No. 85 of 

1993) published new regulations in the Government Gazette 7721, Vol. 456.  They have immediate effect and are applicable to 

the Construction Environment. 

 
These regulations inter alia identify the different role players and their responsibilities, particularly the role of the client, the 
contractor and that of the designer. 
 
The Construction Regulations endeavour to ensure that: 

 

i) Hazards or potential hazards to a healthy working environment are identified. 

 

ii) These hazards or potential hazards are removed or minimised. 

 

iii) Employers and Workers are made aware of the value of safe working procedures and train themselves to 
work safely in potential hazardous environments or under potentially unsafe conditions. 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

SECTION 3 
 

3. THE CLIENT 

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is 
concerned on site. It should be noted that the client will be held legally responsible for every trespass of the 
regulations, not the designer or the contractor.  The law makes provision for fines to be levied and unless the client 
has been indemnified by the designer or the contractor, such fines will have to be paid by the client.  

Clients cannot contract out of their statutory obligations except where the law allows for it.  Therefore any liability 
imposed upon them for statutory non-compliance, cannot be passed on to designers (consultants) or contractors. 
 

In particular the client’s responsibilities are defined as follows: 

 

.1 
 
 

To prepare a health and safety (H&S) specification for the work.  This should 
cover the spectrum of activities handled by the client as part of his normal 
duties. 
 

Clause 4(1)(a) 

.2 To provide a risk assessment to the principal contractor. 
 

Clause 4(1)(b) 

.3 To appoint the principal contractor in writing. 
 

Clause 4(1)(c) 

.4 To ensure that the H&S plan is implemented. 
 

Clause 4(1)(d) 

.5 To stop any contractor executing work in an unsafe manner. 
 

Clause 4(1)(e) 

.6 To provide additional H&S information to the contractor should changes be 
made to the work? 
 

Clause 4(1)(f) 

.7 To ensure that the principal contractor is registered and in good standing with 
the workmen’s compensation fund. 
 

Clause 4(1)(h) 

.8 To make sure tenderers have made provision in their offers for H&S 
measures. 
 

Clause 4(1)(h) 

.9 To discuss and approve the H&S plan with the principal contractor. 
 

Clause 4(2) 

.10 To keep a copy of the H&S plan of the principal contractor. 
 

Clause 4(3) 

.11 To not employ a contractor unless the client is reasonably satisfied that the 
principal contractor who is earmarked for an appointment has the necessary 
skills, competencies and resources to carry out the work safely. 
 

Clause 4(4) 

.12 The client can appoint an agent to handle his duties.  The client can obviously 
also delegate some of his duties but this does not make the person 
responsible for such particular responsibilities as agent. 
 
The client should make sure whether such responsibilities are not already part 
of the designer in terms of the regulations clause 9(2). 
 

Clause 4(5) 

.13 The client shall only appoint someone as his agent if he is reasonably satisfied 
that such person can handle such responsibilities. 
 

Clause 4(6) 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 4 
 
4. THE DESIGNER 
 

The regulations do not use names like engineer, architect, etc.  Instead the term 
designer has been introduced.  The responsibilities of the designer are given in a 

sub-paragraph under the obligations of the Principal Contractor.

 
4.1 The regulations has a comprehensive definition of the designer and this 

includes: 
 

Definitions “designer” 

a) A person preparing a design. Definitions  
b) A person checking a design. “structure” 
c) A firm preparing a design.  
d) An architect or engineer contributing to or having responsibility for a design.  
e) A building services engineer designing details of fixed plant (scaffolding or 

cranes). 
 

f) A surveyor specifying articles or drawing up specification (Quantity 
Surveyor). 

 

g) A contractor in design & build contract.  
h) A contractor designing temporary work.  
i) A interior designer, shop fitter and landscape architect. 

 
 

 The regulation also talks of “an engineer designing a structure”.  “Structure” 
is a wide concept and is given in paragraph 3.2.5.1(a) underneath. 
 

 

4.2 The designer does not automatically through an appointment become the 
agent of the client in terms of the regulations unless he is appointed in 
writing to that effect and he accepts such appointment in writing. 

Clause 4(5) 
 
 
 
 
 

4.3 The SAACE model agreement between the client and Engineer has a 
different meaning of the word “agent”. 
 
According to the model agreement of SAACE the Engineer acts as the 
“agent” of the client in a conventional contractual context.  “Agent” in terms of 
the Health & Safety regulations has a totally different meaning. 
 
 

 

4.4 It can be derived from the regulations that the client can appoint a designer 
to perform certain tasks of the client on his behalf.  This still does not mean 
that these designers become his agent in terms of clause 4(5). 
 

Clause 4(5) 
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4.5 The regulations are fairly quiet regarding the functions and responsibilities of 
the designer except when designing of a structure.  It is again assumed that 
the client will identify certain functions to be done by the designer on his 
behalf. 
 

 

4.5.1 “Structure” in terms of the regulations means: 
 

Definitions 

(a) • any building 

• steel or reinforced concrete structure 

• railway line 

• railway siding 

• bridge 

• waterworks 

• reservoir 

• pipe or pipeline 

• cable 

• sewer 

• sewage works 

• fixed vessels 

• road 

• drainage works 

• earthworks 

• dam 

• wall 

• mast 

• tower 

• tower crane 

• batching plants 

• pylon 

• surface and underground tanks 

• earth retaining structure 
or any structure designed to preserve or alter any natural feature and 
any other similar structure. 
 

 

(b) Any formwork, false work, scaffold or other structure designed or used to 
provide support or access during construction (structural engineering sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more. 
 
 

 

4.5.2 The designer is in fact regarded as a person delivering designs only and 
unless his role is defined by the client, his role is quite limited. 
 

Clause 9(2) 

4.5.3 The designer should inform the client and the principal contractor about 
anticipated dangers relating to the construction work.  This is in fact a Risk 
Assessment.  

Clause 9(2)(b) 

4.5.4 The designer (in the structural engineering context) shall further furnish to 
the contractor in writing: 
 

Clause 9(2) 

i) A geo-technical report.  
ii) The loading of the structure.  
iii) The method and sequence of the construction process.  
iv) He should exclude inherently dangerous methods of construction in his 

design. 
 

v) The maintenance of the structure shall be through safe procedures.  
vi) He should carry out inspections.  
vii) And stop the contractor from executing work dangerously.  
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viii) A final inspection is necessary to ensure safety of the structure.  
ix) Great emphasis should be given to the ergonomic design of the structure.    
x) The engineer should also give input in the design of temporary work e.g. 

scaffolding. 
 
 
 

Clause 10(c) 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 5 
 

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR 
 
 The responsibilities of these parties are comprehensively stipulated in the regulations. 
 

5.1 In general it can be seen that the responsibilities of the PC (Principal 
Contractor) towards his contractors is Mutatis Mutandis to the responsibilities 
of the Client towards the PC. 
 

 

5.2 The PC is responsible for the collecting of these contractors’ safety plans and 
to hold them to it. 
 

Clause 5(1) and (2) 

i) He should also stop his contractors should they work unsafely. Clause 5(3)(d) 
ii) He should appoint safety officers should the size of the work warrant it. Clause 6(6) 
iii) He should cause a risk assessment to be executed by a competent person.  Clause 7(1) 
iv) Visitors to his site should undergo induction pertaining to H&S issues. Clause 7(8) 
v) He shall see to his employees induction and H&S training. Clause 7(7) 
vi) The employees of the PC and his contractors shall wear visible proof of their 

induction training. 
Clause 7(9)(a) 

   
5.3 The regulations also covers the detail of:  
 • Fall protection 

• Structures (under this heading the responsibilities of the designer of 
a structure is found) 

• Formwork and support work 

• Excavation work 

• Demolition work 

• Tunnelling 

• Scaffolding 

• Suspended platforms 

• Boatswain’s chairs 

• Material hoists 

• Batch plants 

• Explosive powered tools 

• Cranes 

• Construction vehicles and mobile plant 

• Electrical installation and machinery on construction sites 

• Use and storage of flammable liquids on construction sites 

• Water environment 

• Housekeeping on construction sites 

• Stacking and storage on construction sites 

• Fire precautions on construction sites 

• Construction welfare facilities 

Clause 8 
Clause 9 
 

Clause 10 

Clause 11 
Clause 12 
Clause 13 
Clause 14 
Clause 15 
Clause 16 
Clause 17 
Clause 18 
Clause 19 
Clause 20 
Clause 21 
 
 
Clause 22 
 
Clause 23 
Clause 24 
Clause 25 
Clause 26 
Clause 27 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 6 
 
 
6. APPOINTMENT OF THE DESIGNER          Clause 4(5) 
 

6.1 The client appoints the consultant or designer as agent only for the 
particular project and also for the duration of the project. 
 

 

6.2 It is further important to distinguish between “agent” in terms of the SAACE 
model agreement between client and engineer and “agent” in terms of the 
H&S regulations. 
 

 

6.3 The responsibilities and duties of a designer in the H&S context are those 
that are dictated by law and/or those respectively given to him by the client, 
except when he is a structural engineer and designs a “structure” in which 
case clause 9(2) applies automatically.   
 

 

6.4 The client should only add to the responsibilities of the designer those which 
is not automatically in his hand in terms of clause 9(1) of the regulations. 
 

 

6.5 The following duties are not regarded as normal work of the designer of a 
“structure” and will therefore require an additional appointment. 
 

 

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(1)(d) 

.2 To ensure that changes to the design are also incorporated in the H&S plan. Clause 4(1)(e) 

.3 To ensure that the principal contractor is registered and in good standing 
with the workmens’ compensation fund. 

Clause 4(1)(f) 

.4 To see that the contractor registers the site as a construction site at the 
Department of Labour. 

Clause 4(1)(g) 

.5 To discuss with the contractor the H&S plan and then recommend to the 
client the approval thereof. 

Clause 4(2) 

.6 To keep a copy of the H&S plan of the contractor in his possession and see 
that a copy is forwarded to the client. 

Clause 4(4) 

.7 Control the following on site:  
 
 
 

 
 
a)   To see that the principal contractor keeps the H&S file up to date and 

that it is given to the client upon completion of the contract. 

 
 
Clause 5(7) 

 b)   To see that the principal contractor keeps a data base of all contractors 
involved with the project. 

Clause 5(9) 

 c)   To see that the principal contractor appoints one or more construction 
supervisors. 

 

 d)   To see that this person is dedicated to the particular project only. Clause 6(4) 
 e)   To receive from the contractor his risk assessment and keep a copy of 

that for his and the clients records. 
Clause 7(1) 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

 
 

SECTION 7 
 
 
7. THE ROLE OF THE CLIENT 
 

7.1 The client shall still prepare the H&S specification in terms of clause 4(1)(a) 
for its global activities.  The H&S specification for the particular project is 
assigned to the designer.   
 

Clause 4(1)(a) 

7.2 The client shall approve of the H&S plan of the contractor, but on the 
recommendation of the consultant/ designer. 
 

Clause 4(2) 

7.3 The client employs the Principal Contractor. 
 

Clause 4(1)(c) 

7.4 The client can appoint an agent in which case all the responsibilities of the 
agent in the regulations are transferred to the agent. 
 

Clause 4(5) 

7.5 The client should only appoint an agent should he have made reasonably 
sure that the agent can handle the responsibility. 
 

Clause 4(6) 

7.6 The client shall not appoint a contractor if he is not reasonably sure that the 
contractor can execute such work in a safe manner. 

Clause 4(4) 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 8 
 
 
8. THE ROLE OF THE PRINCIPAL CONTRACTOR 
 

The principal contractor should execute the following duties:  
   

.1 Provide a health and safety plan. 5(1) 

.2 See that his contractors comply with the regulations. 5(2) 

.3 He should discuss the particular H&S plan. 5(5) 

.4 He should have his H&S plan available. 5(6) 

.5 He should have an H&S file available on site and hand it over to the client 
upon completion. 

 
5(7) 

.6 He should not employ contractors who are not capable. 5(10) 

.7 He should have full time supervision on site. 6(1) to 6(8) 

.8 He should produce a risk assessment of the work. 7(1) 

.9 He should train his employees. 7(4) 
.10 He should introduce induction training on site. 7(7)/ 7(8) 
.11 All physical aspects of the regulations as in terms of the regulations.  
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 

 
 

SECTION 9 
 
 
9. THE PROCEDURE  
 

9.1 The Client decides to execute work and appoints a designer to administer 
the work. 
 

 

9.2 The scope of works and the exact duties of the designer are identified and 
given to him in writing. 
 

 

 The designer should affect insurance by which the client is indemnified (by 
the designer) for acts and omissions of the designer.  This type of 
insurance does not form part of the normal PI insurance provided by the 
designer. 
 

 

 The designer prepares a contract document and ensures that this 
document states clearly the following: 
 

 

.1 A risk assessment of the project and the H&S specification of the client. 
 

 

.2 All relevant information to enable the pricing of the contract. 
 

9(2)(a) 

.3 Items in the bill to enable the tenderer to price for the risk including 
insurance indemnifying the client.  The document should state whether a 
full time safety officer is required on site. 
 

9(2)(b) 

 .4 (i)     Geotechnical information 9(2)(c)(i) to (iii) 
 (ii)     Loading of the structure – in other words all relevant technical data 

taking the definition of “structure” into account. 
 

 (iii)   The method and sequence of the process.  This  should identify the 
priorities of the client. 

 

 

.5 Inherently dangerous procedures should be avoided in the design. 9(2)(d) 
 
 

 
 

 

.6 The maintenance of the structure should be considered also so that this 
aspect would be safe and ergonomic too. 
 

9(2)(e) 

9.3 The tenderers then respond by each giving a H&S plan based on the risk 
assessment of the designer. 
 

 

9.4 The client then chooses the contractor according to his procurement policy 
(taking into account his ability to do the work safely) and appoints him in 
writing via the designer. 
 

 

9.5 The chosen principal contractor then affects a detailed risk assessment 
and a risk management plan, based on the H&S specification. 
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9.7 Once on site the principal contractor should register the site by means of 
the prescribed form and have it approved by the client/designer. 
 

 

9.8 He should open and then maintain his H&S file through the duration of the 
contract. 
 

 

9.9 He should then further adhere to the provisions of the H&S regulations. 
 

 

9.10 He should hand over the H&S file (recommend to do that with the 
designer’s as-built drawings). 
 

 

9.11 The designer should stop the work if he has reason to belief that the 
contractor is executing work in an unsafe manner. 
 

 

9.12 Likewise should the principal contractor stop the work of his contractor(s) 
should he have reason to belief that such contractor is not working safely. 
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OR TAMBO DISTRICT MUNICIPALITY 
 

GUIDELINES FOR CONTRACT ADMINISTRATION 
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 

HEALTH & SAFETY ACT 1993 
 
 

SECTION 10 
 
 
10. CONTRACT DOCUMENTATION 
 
 The contract documentation needs to emphasize the following points in order to comply with the Health and Safety Act 1993 

and the Construction Regulations 2003. 
 
 A. In the Specification section 
 
  1. Health and Safety Specification 
 

The Client shall issue the Designer with his Health and Safety specification and it shall be included as such 
in the document. 
 
Should the Designer be of the opinion that variations and additions be made to the specification, due to the 
nature of the particular project, he shall forward the proposed variation or addition to the NDM who will 
authorize this in writing. 

 
2. Risk Assessment 

 
This can form part of the contract specifications. 
 
It is necessary to identify to the contractor:  
 
i) The situation on site as it is with all the potential hazards and dangers involved. 
 
ii) The nature of the work and the situations that the average contractor would encounter during the 

execution of the work.  The nature of the work and the expected risks should be described in 
particular as well as the method and the sequence of the work. 

 
iii) The basic safety precautions that he should take. 
 
iv) The Safety and Health specification of the client. 
 
v) To allow sufficient items in the bill of quantities for the tenderer to price for the specified H&S 

precautions. 
 

3. Insurance 
 

The contractor shall affect insurance indemnifying the client against penalties levied upon the client due to 
the acts or omissions of the contractor in failing to comply with the provisions of the H&S regulations 2003. 
 
The contractor shall prove to the Engineer that such insurance has been affected and maintained during 
the construction. 
 

 
B. The Tender Rules 
 
 The tender rules shall contain a clause requiring the contractor to submit a H&S plan based on the risk assessment 

given in the contract document.  It should also state that the client is bound by law not to appoint a contractor 
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should he be reasonably sure that the contractor would not be able to execute the work safely should he be appointed. 
 
 The following example is recommended. 
 

 Compliance with the Regulations of the H&S Act 2003 
 

Tenderers are required to study the published risk assessment and provide Annexure Y his Health and Safety Plan.  
Generic document will be disregarded.  Such H&S plan should give details regarding the tenderers intention of dealing 
with the risks. 
 
Failure to submit such H&S plan will result in disqualification of the tender. 
 
Tenderers are informed that the client is bound by law not to accept a tender should he be reasonable sure that the 
tenderer will not be able to execute the work safely. 
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HEALTH & SAFETY ACT 1993 
 
 

SECTION 11 
 
 
11. CONCLUSION 
 

The Construction Regulations 2003 was long overdue in the South African Civil Engineering Construction Industry.  
Role players will now be forced to implement them and an awareness of safe working environments will be cultivated. 
 
Clients might initially detect a contemptuous attitude particularly from contractors and even designers or consultants.  
This should not deter clients since acts and omissions from these parties will bring clients in confrontation with the 
law. 
 
Contract cost will certainly escalate due to the additional specifications but this should be weighed against the value 
of human lives improved and saved. 
 
The construction industry, particularly the Civil Engineering Sector, will have to accept and embrace these regulations 
and then seriously look at its productivity to kerb the cost of the implementation process. 
 

1.0 SCOPE 
 

This part of the specification has the objective to assist principal contractors entering into contracts with The 
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with 
this document does not absolve the principal contractor from complying with minimum legal requirements, and the 
principal contractor remains responsible for the health and safety of his employees and those of his Mandataries. 
Principal and other contractors should therefore insist that this part of the specification from part of any contract that 
he may have with other contractors and/or suppliers. 

 
This section covers the development of a health and safety specification that addresses all aspects of occupational 
health and safety as affected by this contract. It provides the requirements that the principal contractors and other 
contractors shall comply with in order to reduce the risks associated with this contract that may lead to incidents 
causing injury and/or ill health. 

 
2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 
 
2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 
 
2.1.1 Risk Assessments 
 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as 
possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors 
intending to bid. 

 
2.1.2 Development of Risk Assessment 
 

Every principal contractor performing construction work shall, before the commencement of any construction work 
or work associated with the aforesaid construction work and during such work, cause a risk assessment to be 
performed by a competent person, appointed in writing, and the risk assessment shall form part of the OH&S plan 
and be implemented and maintained as contemplated in Construction Regulation 5(1).
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The risk assessment shall include at least: 
 
▪ the identification of the risks and hazards to which persons may be exposed 
▪ the analysis and evaluation of the risks and hazards identifies 
▪ a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have been 

identified. 
▪ a monitoring plan and 
▪ a review plan 

 
Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be applied 
to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific OH&S rules 
shall be submitted to The Employer before construction on site commences. 
Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk assessment 
and the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. The baseline 
assessment shall further include the standard working procedures and the applicable method statements based on 
the risk assessments. 
 

    All variations to the scope of work shall similarly be subjected to a risk assessment process. 
 
2.1.3 Review of Risk Assessment 
 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures at 
each production planning and progress report meetings as the contract work develops and progresses and each time 
changes are made to the designs, plans and construction methods and processes. The principal contractor shall 
provide The Employer, other contractors and all other concerned parties with copies of any changes, alterations or 
amendments as contemplated in paragraph 2.1.3. 

 
2.2 Legal Requirements 
 

A principal contractor shall, as minimum, comply with: 
 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be 
available on site at all times. 

  
The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy  of which shall 
be available on site at all times. 
 
Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act and 
Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date copy of 
the Mine’s Health and Safety Act and Regulations shall be available on site at all times. 

 
2.3 Structure and Responsibilities 
 

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of 
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the following: 

 
▪ OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 
▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms. 

 
 
 

2.2.3 Further (Specific) Supervision Responsibilities for OH & S 
 

The contractor shall appoint designated competent employees and/or other competent persons as required by the 
Act and Regulations. Below is a generic list of identified appointments and may be used to select the appropriate 



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

 C1.4 Occupational Health and Safety Specification 

C 1.4.30 

 

appointments for this contract. The contractor shall note it is a generic list only and is intended for use as a guideline. 
 
 

Ref. Section/ Regulation in OHS Act 
Batch Plant Supervisor                (Construction Regulation 6(1) 
Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)     
 Demolition Supervisor   (Construction Regulation 12) 
Drivers/Operators of Construction Vehicles/ Plant  (Construction Regulation 21) 
Electrical Installation and Appliances Inspector  (Construction Regulation 22) 
Emergency/Security/Fire Control   (Construction Regulation 27) 
Excavation Supervisor    (Construction Regulation 11) 
Explosive powered Tool Supervisor   (Construction Regulation 19) 
Fall Protection Supervisor   (Construction Regulation 8) 
First Aider   (Construction Regulation 3) 
Fire Equipment Inspector   (Construction Regulation 27) 
Formwork & Support work Supervisor   (Construction Regulation 10) 
Hazardous Chemical Substances Supervisor   (HCS Regulations) 
Incident Investigator   (General Admin Regulation 29) 
Ladder Inspector   (General Safety Regulation 13A) 
Lifting Equipment Inspector    (Construction Regulation 20) 
Material Hoist Inspector   (Construction Regulation 17) 
OH&S Committee   (OH&S Section 19) 
OH&S Officer   (Construction Regulation 6(6) 
OH&S Representatives   (OHS Act Section 17) 
Person Responsible for Machinery   (General Machinery Regulation 2) 
Scaffolding Supervisor   (Construction Regulation 14) 
Stacking & Storage Supervisor   (Construction Regulation 26) 
Structures Supervisor   (Construction Regulation 9) 
Suspended Platform Supervisor   (Construction Regulation 15) 
Tunneling under Pressure Supervisor   (Construction Regulation 13) 
Vessel under Pressure Supervisor                                             (Vessel under Pressure Regulations) 
Working on/next to Water Supervisor   (Construction Regulation 24) 
Welding Supervisor   (General Safety Regulation 9) 

 
In addition The Employer requires that a Traffic Safety Officer be appointed (see COLTO Section 1500). The above 
appointments shall be in writing and the responsibilities clearly stated together with the period for which the 
appointment is made. This information shall be communicated and agreed with the appointees. Notice of 
appointments shall be submitted to The Employer. All changes shall also be communicated to the Employer.   

 
The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that he/she 
has appointed or intends to appoint and keep this list updated and prominently displayed on site. 
Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall 
appoint a component safety officer. 

 
2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General Administrative 
Regulation 6 requires that the appointment or election and subsequent designation of the OH&S representatives be 
conducted in consultation with employee representatives or employees. (Section 17 of the Act and General 
Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the designation shall include 
the area of responsibility of the person and term of the designation.  
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2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act) 
 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring and 
regular inspections of their respective areas of responsibility using a checklist and report thereon to the principal 
contractor. OH&S representatives shall be included in accident or incident investigations. OH&S representatives shall 
attend all OH&S committee meetings. 

 
2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act) 
 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 
 

2.4 Administrative Controls and the Occupational Health & Safety File 
 
2.4.1 The OH&S File (Construction Regulation 5(7) 
 

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep an 
OH&S file on site. The following list is not exhaustive and shall only be used as a guide:  
 
▪ Notification of construction work (Construction Regulation 3) 
▪ Latest copy of OH&S Act (General Administrative Regulation 4) 
▪ Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 
▪ OH&S plan agreed with the client including the underpinning risk assessment/s and method 

statements(Construction Regulation 5(1) 
▪ Copies of OH&S committee and other relevant minutes 
▪ Designs/Drawings (Construction Regulation 5(8) 
▪ A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of 

work being done by each contractor (Construction Regulation 9) 
▪ Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2 
▪ Registered as follows:  

- Accident/incident register (Annexure 1 of the General Administrative Regulations) 
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections 
- Construction vehicles and mobile plant inspections by controller 
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register 
- Designer’s inspection of structures record 
- Electrical installations, equipment and appliances including portable electrical tools) 
- Excavations inspector 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and nails 
- Fall protection inspection register 
- First aid box contents 
- Fine equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. Machine guards, lock-outs etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure
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- Welding equipment inspections 
- Inspection of work conducted near water 
- All other applicable records including traffic safety officer reports. 

 
 The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time. 
 
2.5 Notification of Construction Work (Construction Regulation 3) 
 

The principal constructor shall, where the contract meets the requirements laid down in Construction work and use the 
form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file and a copy 
shall be forwarded to The Employer for record keeping purposes. 

 
2.6 Training and Competence 
 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s OH&S 
plan. The principal contractor shall be responsible for ensuring that all relevant training is undertaken. 

 
Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his and 
other contractor’s personnel appointed are competent and that all training required to do the work safely and without 
risk to health, has been completed before work commences. The principal contractor shall ensure that follow-up and 
refresher training is conducted as the contract progresses and the work situation changes. Records of all training must 
be kept on the OH&D file for auditing purposes. 

 
2.7 Consultations, Communication and Liaison 
 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned 
parties will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, 
communication may be directly to the client or his appointed agent, verbally or in writing, as and when the need arises. 

 
Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and the 
OH&S committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S information 
to the other contractors e.g. design changes agreed with the client and the designer, instructions by the client 
and/or/his/her agent, exchange of information between contractors, the reporting of hazardous/dangerous 
conditions/situations etc. The principal contractor’s most senior manager on site shall be required to attend all OH&S 
meetings. 

 
2.8 Checking Reporting and Corrective Actions 
 
2.8.1  Monthly Audit by Client (Construction Regulation 4(1) (d) 
 

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the  principal 
contractor has implemented and is maintaining the agreed and approved OH&S plan. 

  
 
2.8.2 Other Audits and Inspections by The Employer 
 

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will include 
site safety walks. 

 
2.8.3 Contractor’s Audits and Inspections 
 

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S 
management system as well as this specification.
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2.8.4 Inspections by OH&S Representatives and other Appointees 
 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their 
foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their 
appointments e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-up. 

 
2.8.5 Recording and Review of Inspection Results 
 

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by the 
chairman of the meeting and placed on the OH&S File. 

 
2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 
 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and non-
employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or 
clinic. The results of the investigations shall be entered into an accident/incident register listed in paragraph2.4.1 

 
The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as described in 
Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken 
to prevent similar accidents in future. 

 
2.10 Reporting 
 

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act 
within 7 days of the incident occurring. 

 
 
3.0 OPERATIONAL CONTROL 
 
3.1       Operational Procedures 
 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures that 
will mitigate against the occurrence of an incident during the execution of each activity. This specification requires the 
principal contractor: 

- to be conversant with Regulations 8 to 29 (inclusive) 
- to comply with their provisions 
- to include them in his OH&S plan where relevant 

 
3.2 Emergency Procedure 
 

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor shall 
similarly identify and formulate emergency procedures in the event an incident does occur. The emergency procedures 
thus identified shall also be included in the principal contractor’s OH&S plan. 

 
3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act) 
 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, where 
impracticable, take steps to protect workers and make it possible for them to work safely and without risk to health 
under the hazardous conditions. 

 
Personal protective equipment (PPE) should, however, be the last resort and there should always first be an attempt 
to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is considered.
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Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and that 
allows them to work safely and without risk to health in the hazardous environment. 

 
It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the employees 
in the use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is impossible 
for an employee to use or wear prescribed protective equipment through health or any other reason, the employee 
cannot be allowed to continue working under the hazardous condition/s for which the equipment was prescribed but 
an alternative solution has to be found that may include relocating or discharging the employee. 

 
The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance to 
the wearing of PPE shall be discussed at the weekly inspection meetings. 

 
3.4 Other Regulations 
 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. Construction 
Regulation 22: Electrical and Machinery on Construction Sites) the principal contractor shall be conversant with and 
shall comply with these regulations. 
 

3.5 Public Health and Safety (Section 9 of the OH&S Act) 
 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work are 
aware of the dangers likely to arise from said construction work as well as the precautionary measures to be observed 
to avoid or minimize those dangers. This includes: 

 
▪ Non-employees entering the site for whatever reason 
▪ The surrounding community 
▪ Passers by to the site 

 
 
4.0 PROJECT/S SPECIC REQUIREMENTS 

 
4.1 List of Risk Assessments 
 

▪ Clearing and Grubbing of the areas/site 
▪ Site establishment including: 

- Offices 
- Secure/safe storage foe materials and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

▪ Dealing with existing structures 
▪ Location of existing services 
▪ Installation and maintenance of temporary construction electrical supply, lightning and equipment 
▪ Adjacent land uses/surrounding property exposures 
▪ Boundary and access control/public liability exposures (NB: the employer is also responsible for the OH&S of the non-

employees affected by his/her work activities) 
▪ Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, bees, snakes 

and lightning etc. 
▪ Exposure to noise 
▪ Exposure to vibration 
▪ Protection against dehydration and heat exhaustion 
▪ Protection from wet and cold conditions
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▪ Dealing with HIV/AIDS and other diseases 
▪ Use of portable electrical equipment including 

- Angle grinder 
- Electrical drilling machine 
- Still saw 

▪ Excavation including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

▪ Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Flame cutting 
- Use of LP gas torches and appliances 

▪ Loading and offloading of truck 
▪ Aggregate/sand and other materials delivery 
▪ Manual and mechanical handling 
▪ Lifting and powering operators 
▪ Driving and operation of construction vehicles and mobile plant including. 

- Trenching machine 
▪ Use and storage of flammable liquids and other hazardous substances 
▪ Layering and bedding 
▪ Installation of pipes in pipelines 
▪ Backfilling trenches 
▪ Protection against flooding 
▪ Gabion work 
▪ Use of explosive  
▪ Protection form overhead power lines 
▪ As discovered by the principal contractor’s hazard identification exercise 
▪ As discovered from any inspection and audits conducted by the client of by the principal contractor or any other contractor on 

site 
▪ As discovered from any accident/incident investigation 
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FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY 

 

Please refer to O.R. Tambo District Municipality’s Procurement Policy.
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FORM C2.1 PRICING INSTRUCTIONS 

 

1. The Tender Data, the Scope of Work and the Drawings are to be read in conjunction with the Schedule 

of Quantities. 

2. a. The Schedule comprises items covering the Consortium's profit and costs of general 

liabilities and of the construction of temporary and permanent Works. 

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the 

Schedule, his attention is drawn to the fact that the tenderer has the right, under various 

circumstances, to payment for additional works carried out and that the Client is obliged to base 

his assessment of the payment to be paid for such additional work on the rates inserted in the 

Schedule by the tenderer. 

c. Clause 8 of each Standardized Specification and the measurement and payment clause of each 

Particular Specification, read together with the relevant clause of the Project Specification, set 

out what ancillary or associated activities are included in the rate for the operations specified. 

3. Descriptions in the Schedule of Quantities are abbreviated.  The schedule has been drawn up generally 

in accordance with the latest issue of "Civil Engineering Quantities".  Should any requirement of the 

measurement and payment clause of the applicable Standardized Specification, or the Project 

Specification, or the Particular Specification(s) conflict with the terms of the Schedule or, when relevant 

"Civil Engineering Quantities", the requirement of the Standardized, Project or Particular Specification, 

as applicable, shall prevail. 

4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance 

has been made for waste. 

5. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the 

Employer for the work described under the several items.  The prices and rates shall be exclusive of 

Value Added Tax.  Such prices shall cover all costs and expenses that may be required in and for the 

construction of the work described, and shall cover the cost of all general risks, liabilities, and obligations 

set forth or implied in the documents on which the tender is based. 

6. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of Quantities. 

7. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made adequate 

allowance under other items for all labour, material and costs required for the execution, not only of the 

quantum of work covered by the unpriced item but also for any increase in the said quantum which may 

have to be undertaken during the course of the Contract.
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8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 
stated.  An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Bill. 
The Bidder shall also fill in a rate against the items where the words "rate only" appears in the amount 

column.  Although no work is foreseen under these items and no quantities are consequently given in the 

quantity column, the bidded rates shall apply should work under these items actually be required. 

 

9 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of work 
finally accepted and certified for payment, and not the quantities given in the schedule of quantities, will be 
used to determine payments to the contractor. 

 

 
10 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 
 Unit  : The unit of measurement for each item of work as defined in the Standardized, Project 

or Particular Specifications 
 
 Quantity : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Bidder bids to do the work 
 
 Amount : The quantity of an item multiplied by the bidded rate of the (same) item 
 
 Sum  : An amount bidded for an item, the extent of which is described in the Bill of Quantities, 

the Specifications or elsewhere, but of which the quantity of work is not measured in 
units 

 
11 The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations 

may appear in the Bill of Quantities: 
 

 mm  = millimetre 
 m  = metre  
 km  = kilometre  
 km-pass = kilometre-pass 
 m²  = square metre  
 m²-pass = square metre-pass 
 ha  = hectare 
 m³  = cubic metre 
 m³-km  = cubic metre-kilometre 
 kW  = kilowatt 
 kN  = kilonewton 
 kg   = kilogram 
 t  = ton (1 000 kg) 
 %  = per cent 
 MN  = mega Newton 
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FORM C2.2 BILL OF QUANTITIES 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 1:  PRELIMINARY AND GENERAL

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

1
SANS  

1200 A
PRELIMINARY AND GENERAL

1.1 8,3
Scheduled Fixed-Charge and Value-Related 

Items

1.1.1 8.3.1 Contractual Requirements Sum 1

Provision for the site facilities:

1.1.2 8.3.2.1 
a) Facilities for the Engineer (Facilities to be Made 

COVID-19 Safe). Items A to C
Sum 1

1.1.3 8.3.2.2
b) Facilities for the Contractor (Facilities to be 

Made COVID-19 Safe). Items A to J
Sum 1

1.1.4 8.3.3

General reponsibilities and other fixed charge 

obligations including other obligations for COVID-

19

Sum 1

1.1.5 8.3.4
Removal of site establishment on completion of the 

project
Sum 1

1.1.6

Compliance with the OHS Act regulations (Rate to 

include for risk assessment specific to the COVID-

19 Ependemic and other adjustments to ensure 

compliance for the assignment  including 

maintenance of a register  for  workers contacts.)

Sum 1

1.1.7 Preparation of a OHS Plan Sum 1

Costs of medical  certificate and Medical 

Surveillance including Screenings for  Employees 

with COVID-19Symptoms

1.1.8 a) Initial (baseline) medical examinations No. 50

1.1.9 b) Exit  examinations No. 50

1.1.10 Allowance  for Health and Safety Officer Sum 1

Environmental Managemant

1.1.11

a) Compliance with Environmental Management 

plan including waste management for COVID-19 - 

Waste Bins

Sum 1

1.1.12
Provision of survey equipment for the use of the 

Engineer
No 1

1.2 8.4 SCHEDULED TIME-RELATED ITEMS 

1.2.1 8.4.1 Contractual requirements Sum 1

1.2.2 8.4.2 Occupation and maintanance of the site facilities

1.2.3 8.4.2.1
a) Facilities for the Engineer (Facilities to be Made 

COVID-19 Safe). Items A to C
Sum 1

1.2.4 8.4.2.2
b) Facilities for the Contractor (Facilities to be 

Made COVID-19 Safe). Items A to J
Sum 1

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29

Carried Forward

C2.2.2
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NO R
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1.2.5

General responsibilities and other time related 

abligations including other obligations for COVID-

19

Sum 1

1.2.6

Compliance with the OHS Act regulations (Rate to 

include for risk assessment specific to the COVID-

19 Ependemic and other adjustments to ensure 

compliance for the assignment including 

maintenance of a register  for  workers contacts.)

Sum 1

1.2.8 8.4.3
Fulltime OHS supervision for the duration of the 

contract by an independed OHS Agent
Prov. Sum 1 R216 000,00 R216 000,00

1.2.9
Contractors supervision for the duration of the 

contract
Sum 1

1.3
SUMS STATED PROVISIONALLY BY THE 

ENGINEER

1.3.1 PSA3

Employment of CLO for the duration of the 

Contract (R4500 pm plus R500 pm cellphone 

allowance)

Prov. Sum 1 R60 000,00 R60 000,00

1.3.2 Contractors markup on item 1.3.1 %

1.3.3
Allow for senior Project Manager for the full 

duration of the contract
Prov. Sum 1 R144 000,00 R144 000,00

1.3.4

Allow for full time site supervision (Resident 

Engineer and Assistant Resident Engineer) for the 

full duration of the contract

Prov. Sum 1 R384 000,00 R384 000,00

1.3.5 Contractors markup on item 1.3.3 and 1.3.4 %

1.3.6 Allow for Civil Engineering trainee Prov. Sum 1 R78 000,00 R78 000,00

1.3.7 Contractors markup on item 1.3.6 %

1.3.8
Allow for accommodation for site personnel for the 

full duration of the contract
Prov. Sum 1 R54 000,00 R54 000,00

1.3.9 Contractors markup on item 1.3.8 %

1.3.10

Provision of Laptop computers and printer for the 

use of the RE and ARE for the full duration of the 

contract 

Prov. Sum 1 R14 500,00 R14 500,00

1.3.11 Contractors markup on item 1.3.10 %

1.3.12
Allow for Data and Airtime to the Engineers site 

personnel for the duration of the Contract
Prov. Sum 1 R24 000,00 R24 000,00

1.3.13 Contractors markup on item 1.3.12 %

1.3.14
Provision of Engineering Survey as instructed by 

the Engineer
Prov. Sum 1 R45 000,00 R45 000,00

1.3.15 Contractors markup on item 1.3.14 %

Brought Forward

Carried Forward

C2.2.3



O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 1:  PRELIMINARY AND GENERAL

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29

1.3.16

Allow for the provision of the Engineer's Bakkie for 

the duration of the Contract.  The amount allowed 

for is inclusive of fuel

Prov. Sum 1 R102 000,00 R102 000,00

1.3.17 Contractors markup on item 1.3.16 %

1.3.18

Payment of PSC members for attendance of 

meetings for the duration of the contract (5 No 

members at R200 per member per meeting)

Prov. Sum 1 R12 000,00 R12 000,00

1.3.19 Contractors markup on item 1.3.18 %

Temporary Works

1.3.20
Maintain all roads where construction activities will 

take place
Prov. Sum 1 R25 000,00 R25 000,00

1.4 8.7 Dayworks

1.4.1 Foreman hr 100

1.4.2 Skilled hr 100

1.4.3 Semi-skilled hr 100

.

1.4.4 Unskilled hr 100

 Total Carried Forward To Summary

Brought Forward

C2.2.4



O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 2 : SITE CLEARANCE

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

2

SANS 

1200 C & 

PSC

SITE CLEARANCE 

2,1 CLEAR SITE

2.1.1    8.2.1  

Clear and grub vegetation in strip 2m wide on pipe 

route. Rate to include for trees of girth up to and 

including 1m.

m 6 065

2.1.2    8.2.2 
Where instructed remove and grub large trees and 

tree stumps of girth:

2.1.2.1  8.2.2(a) over 1m and up to 2m.                            No.     10

2.1.3 8.2.10
Remove topsoil in 600mm wide strip to depth of 

150mm, stockpile, maintain and reinstate. 
m

3 546

2.1.4
PSC 

8.2.13

Remove existing gravel layer works to stockpile 

and maintain (for use as selected layers) as 

instructed by the Engineer.

2.1.4.1 Gravel layer works to District Roads.               m³ 150

2.1.4.2 Fill material m³ 75

2.1.4.3 Relocation of existing fences km 1

2.1.4.4

Working adjacent to existing services (stormwater 

pipes, stormwater v-drains, water pipes and 

electrica and telecommunication services)

m 500

2.1.4.5

Working parallel to existing services (stormwater 

pipes, stormwater v-drains, water pipes and 

electrica and telecommunication services)

No 10

 Total Carried Forward To Summary

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 3 : PIPE TRENCHES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

3

SANS 

1200 D  & 

200 DB

PIPE TRENCHES 

3,1
PSDB 

8.3.2
Excavation

3.1.1 8.3.2(a)

Excavate in all materials for trenches backfill, 

compact, and dispose of surplus/unsuitable 

material, for pipes:

3.1.1.1
Up to and including 200mm ND for total trench 

depth:

3.1.1.1.1 Exceeding 0,0m but not exceeding 1.5m m³ 5 459

3.1.1.1.2 Exceeding 1.5m but not exceeding 3.5m m³ Rate Only

3.1.1.1.3 Extra over item for 3.1.1.1.1 for hard rock (Prov) m³ 2 729

3.1.1.1.4
Extra over item for 3.1.1.1.1 for bolder excavation 

(Prov)
m³ 546

3.1.1.1.5
Extra over item for 3.1.1.1.1 for blasting to remove 

rock 
PSum 1 R180 000,00 R180 000,00

3.2 Slope Protection (Provisional)

3.2.1 Earth diversion berms as instructed by the 

Engineer
No. 8

 Total Carried Forward to Summary

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 4: GABIONS AND PITCHING

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

4
SANS 

1200 DK
GABIONS AND PITCHING 

4,1 8,2 Excavate materials for gabions m³ 30 Rate Only

4,2 8.2.1 Surface preparation for bedding of gabions.

4.2.1 8.2.1
Cavities filled with approved excavated material or 

rock (Provisional Quantity)
m² 100 Rate Only

4.2.2 8.2.1 Cavities filled with 15MPa concrete           m² 20 Rate Only

4,3

8.2.2 

PSDK  

3.1.2

Construct gabions using double twisted hexagonal 

mesh type 80 with 3.4mm OD frame wire and 

2.7mm OD mesh wire to SANS 1480:2005:            

4.3.1
Supply and install the following rock filled gabion 

baskets complete :

4.3.1.1 2 x 1 x 1m with 80 x 100mm galv. mesh m³ 50 Rate Only

4.3.1.2
3 x 2 x 1m with 80 x 100mm galv. mesh (Reno 

Mattress)
m³ 20 Rate Only

4,4

8.2.4 

PSDK 

3.1.3

Geotextile (Type AG 200) placed where ground 

water seepage occurs:

4.4.1 8.2.4 Below gabion mattresses                           m² 100 Rate Only

 Total Carried Forward To Summary

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 5 : BEDDING

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

5

SANS 

1200 LB & 

PS LB

BEDDING 

5,1
8.2.1 & PS 

LB 3.1
Provision of Bedding from Trench Excavation

5.1.1 8.2.1 (a) Selected granular material m³ 1 954

5.1.2 8.2.1 (b) Selected fill material m³ 3 505

5,2 8.2.2 Supply only of Bedding by Importation

5.2.1 8.2.2.1 From other necessary excavations 

(Provisional)

5.2.1.1 8.2.2.1 (a) Selected granular material m³
586

5.2.1.2 8.2.2.1 (b) Selected fill material m³
1 051

5.2.2 8.2.2.3 From Commercial sources

5.2.2.1 8.2.2.3 (a) Selected granular material m³
195

5.2.2.2 8.2.2.3 (b) Selected fill material m³
350

5,3 8.2.3 Concrete Bedding Cradle (Provisional) 

5.3.1 15/19 Grade concrete m³ 6

5,4 8.2.4 Encasing of Pipes in Concrete (Provisional)

5.4.1

Encasement of Pipe in 25/19 Grade concrete 

including all formwork and reinforcement (100kg 

steel per m
3 

conctrete) for water crossings.  Refer 

to standard detail 

m³ 18

5,5 8.2.4 Thrust Blocks

5.5.1

Construct thrust blocks in 25/19 Grade concrete 

including all preparation work and formwork 

required. Refer to standard detail

m³ 12

 Total Carried Forward To Summary

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 6 : MEDIUM PRESSURE PIPELINES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

6
SANS 

1200 L
MEDIUM PRESSURE PIPELINES 

6,1 8.2.1

Supply, bed, lay, disinfect, join and test potable 

water pipelines. All works inclusive in the rate, 

except where specific items are provided. All 

activites in accordance with project specifications.:

HDPe Pipes

6.1.1 50 mm dia. PN 10 m 5 540

6.1.2 50 mm dia. PN 12.5 m 0 Rate Only

6.1.3 63 mm dia. PN 10 m 500

6.1.4 63 mm dia. PN 12.5 m 0 Rate Only

6.1.5 75 mm dia. PN 10 m 25

6.1.6 75 mm dia. PN 12.5 m 0 Rate Only

uPVC Pipes

6.1.7 75 mm dia. CL 9 m 0 Rate Only

6.1.8 75 mm dia. CL 12 m 0 Rate Only

6.1.9 90 mm dia. CL 9 m 0 Rate Only

6.1.10 90 mm dia. CL 12 m 0 Rate Only

6.1.11 110 mm dia. CL 9 m 0 Rate Only

6.1.12 110 mm dia. CL 12 m 0 Rate Only

6,2 PSL 8.2.16 Pipeline Markers as per standard detail No. 20 Rate Only

6.2.1

Supply and install standpipe complete including 

HDPE saddle, 32mm HDPe pipe(20m), tap and 

galvanised riser pipe, concrete work including 

shuttering, elbows, nipples, etc, as per standard 

drawings. Work to be executed by a nominated 

SMME sub contractor

Prov Sum 23 Rate Only

6.2.2

Install Aqua Flow limiters where instructed by the 

Engineer complete as per detailed drawings. Work 

to be executed by a nominated SMME sub 

contractor

Prov Sum 23 Rate Only

6,3 Connect into existing reservoir/s and make good. Prov Sum 1          80 000,00 R80 000,00

 Total Carried Forward to Summary

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 7 : PIPE SPECIALS AND FITTINGS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

7
SANS 

1200 L
PIPE FITTINGS AND SPECIALS 

8.2.2                                

PSL 8.2.4 

PSL 8.2.5

Extra-over 8.2.1 for the Supplying, Laying and 

Bedding of Specials complete with Couplings as 

follows:-

8.2.4                                       

PSL 8.2.6

Supply, lay, joint and bed including cutting pipes 

where required for the following:

7.1. HDPE Pipe Bends (PN 10)

7.1.1 50mm dia. x 45° bends. No. 56

7.1.2 50mm dia. x 90° bends. No. 23

7.1.3 63mm dia. x 45° bends. No. 5

7.1.4 63mm dia. x 90° bends. No. 2

7.1.5 75mm dia. x 45° bends. No. 1

7.1.6 75mm dia. x 90° bends. No. 1

7,2 uPVC Pipe Bends (CL 9)

7.2.1 75mm dia. x 11.25° bends. No. 0 Rate Only

7.2.2 75mm dia. x 22.5° bends. No. 0 Rate Only

7.2.3 75mm dia. x 45° bends. No. 0 Rate Only

7.2.4 75mm dia. x 90° bends. No. 0 Rate Only

7.2.5 90mm dia. x 11.25° bends. No. 0 Rate Only

7.2.6 90mm dia. x 22.5° bends. No. 0 Rate Only

7.2.7 90mm dia. x 45° bends. No. 0 Rate Only

7.2.8 90mm dia. x 90° bends. No. 0 Rate Only

7.2.9 110mm dia. x 11.25° bends. No. 0 Rate Only

7.2.10 110mm dia. x 22.5° bends. No. 0 Rate Only

7.2.11 110mm dia. x 45° bends. No. 0 Rate Only

7.2.12 110mm dia. x 90° bends. No. 0 Rate Only

7,3 Socketed Reducers (PN10)

7.3.1 110mm x 90mm No. 0 Rate Only

7.3.2 90mm x 75mm No. 0 Rate Only

7.3.3 75mm x 63mm No. 1

7.3.4 63mm x 50mm No. 3

Carried Forward

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 7 : PIPE SPECIALS AND FITTINGS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 

RETICULATION IN WARD 29

7,4 Equal Tees (PN10)

7.4.1 50mm x 50mm No. 10

7.4.2 63mm x 63mm No. 1

7.4.3 75mm x 75mm No. 0 Rate Only

7.4.4 90mm x 90mm No. 0 Rate Only

7.4.5 110mm x 110mm No. 0 Rate Only

 Total Carried Forward To Summary

Brought Forward

C2.2.11



O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 8 : VALVES

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

8 VALVES 

8,1 8.2.3
Extra-over 8.2.1 for the supplying, fixing and 

Bedding of Valves as indicated below:

Isolation Valves Complete

8.1.1 PSL 3.13.2

Supply and install the following flanged Resilient 

seal  Gate valves complete with prefabricated  

valve chamber, PN 10 with non-rising spindle, 

Clockwise closing, including all gaskets, bolts, nuts 

and washers as per detailed drawings.  All valve 

chambers will be installed by SMME contractors

8.1.1.1 50mm No. 2

8.1.1.2 63mm No. 1

8.1.1.3 75mm No. 1

8.1.1.4 90mm No. 0 Rate Only

8.1.1.5 110mm No. 0 Rate Only

Bulk Water Meter Complete

8.1.2 8.2.5

Supply and install Bulk Water Meter assemblies 

complete with prefabricated meter chamber as per 

detailed drawings. All valve chambers will be 

installed by SMME contractors

8.1.2.1 90mm No. 1

8.1.2.2 110mm No. 0 Rate Only

8.1.2.3 160mm No. 0 Rate Only

8.1.2.4 200mm No. 0 Rate Only

 Total Carried Forward to Summary
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 9 : RESERVOIRS

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

9 RESERVOIRS 

9,1

Construct 0.5kl prefabricated Break Pressure 

Tank complete as per detail drawings.  Work to be 

executed by SMME contractor

Prov Sum 1 R 161 253,74 R161 253,74

 Total Carried Forward to Summary R161 253,74

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI 
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O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

SECTION 10 : PROVISIONAL SUM FOR SMME CONTRACTOR

ITEM PAYMENT DESCRIPTION UNIT QTY RATE    AMOUNT

NO R

10 PROVISIONAL SUMS 

10,1
Provision for works to be executed / 

subcontracted to local SMME contractors
Prov. Sum 1 R 865 761,10 R 865 761,10

10,2
Contractors mark-up for supervison of SMME 

Contractor
%

 Total Carried Forward to Summary
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RETICULATION IN WARD 29

C2.2.14



O.R. TAMBO DISTRICT MUNICIPALITY

ORTDM SCMU 30-21/22

1 PRELIMINARY AND GENERAL

SITE CLEARANCE 

PIPE TRENCHES 

GABIONS AND PITCHING 

BEDDING 

MEDIUM PRESSURE PIPELINES 

PIPE FITTINGS AND SPECIALS 

VALVES 

RESERVOIRS 

PROVISIONAL SUMS 

11 TOTAL  OF SECTIONS   (VAT EXCLUDED)

12 ADD: CONTINGENCIES @ 10%

13 SUB-TOTAL 

15 TOTAL  PROJECT COST

14 ADD:  VAT @ 15%

DESCRIPTION  AMOUNT (RAND) 

9

2

3

4

5

6

7

8

SECTION

10

LUKWETHU REGIONAL WATER SUPPLY AND SURROUNDING VILLAGES (PHASE 1) - NEW REST AND NGCANASINI RETICULATION IN 

WARD 29

SUMMARY OF SECTIONS
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CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

 C3 Scope of Works 

 

 

 

C 3.1 

 

 

 

C3    SCOPE OF WORKS 
 

 

 

 

All definitions, interpretations and general provisions for the General Conditions of Contract for 

Construction Work (2015) (3rd edition) are applicable. 

 

  

C 3.1  DESCRIPTIONS OF WORKS 

 

C3.1.1 Client’s Objective 

 

The Client’s objective is to supply water to Lukwethu and Surrounding villages (Phase 1) – NEW 

REST AND NGCANASINI villages in KSD Ward 29. The contractor shall use the reasonable 

resources. These resources include local labour, sub-contractors, and plant hire. The 

specification of the material should be specified by the engineer. 

 

It is a specific goal of this project that the labour component where possible be maximised where 

it is economically feasible, and that the use of this labour goes hand in hand with on the job 

training of the labour force.  The project is thus process and product orientated, and it is expected 

that the contractor will pursue these goals in the execution of the project. 

 

C3.1.2 Overview of the Works 

 

The Works entails the construction of Lukwethu Regional Water Supply Scheme & Surrounding 

Villages (Phase 1): NEW REST AND NGCANASINI RETICULATION IN WARD 29 of the King 

Sabata Dalindyebo Local Municipality within the jurisdiction of the O.R. Tambo District 

Municipality. This includes the construction of the reticulation networks, break pressure tanks, 

pressure pipeline and associated fittings, at NEW REST AND NGCANASINI villages, connecting 

to an existing pipeline as a source and associated reticulation network 

  

C3.1.3 Extent of the Works 

 

The work to be carried out by the Tenderer under this Contract comprises mainly of the following:
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 C3 Scope of Works 

 

 

 

C 3.2 

ITEM TASKS 

  

Civil Works  

• Water Mains • Excavation of pipeline trenches in all types of materials; 

• Gabions and Pitching 

• Reticulation network; Supply, bed, lay, join and pressure testing 
in all pipe sizes 

• Installation of pipeline markers 

• Construct Break Pressure Tanks 

• Installation of valves with associated fittings and manhole 
chambers 

• Refurbishment of existing boreholes and associated works 

 

• Water points • Supply and construct communal standpipe(s) complete 

• Connect into existing reservoir(s) 

  

 

C3.1.4 Construction program 

 

It is specifically brought to the notice of the Contractor that time is critical on this project, and the 

construction period will be a major factor in the award of the tender. 

 

C3.1.5 Change in works 

 

The ORTDM may, from time to time by order in writing without in any way vitiating the Contract or giving 

to the Contractor any claim for additional payment, require the Contractor to proceed with the execution 

of the works in such order as in his opinion may be necessary, and may alter the order of or suspend any 

part of the Works at such time and times as he may deem desirable and the Contractor shall not, after 

receiving such written order, proceed with work ordered to be suspended until he shall receive a written 

order to do so from the ORTDM.  Where the work must of necessity be carried out in conjunction with 

work of other Contractors, or with that of the Employer, it shall be co-ordinated and arranged in such a 

manner as to Interfere as little as possible with the progress of such other work so as to offer every 

reasonable facility to other Contractors or to employees of the Employer. 

 

C3.1.6 TEMPORARY WORKS 

 

The Contractor will be responsible for all Temporary works necessary to undertake this project. The areas 

where temporary works are anticipated but not limited to are benching along the pipeline route, river and 

stream diversions. All areas where temporary works are undertaken are to be rehabilitated to their natural 

state on completion of the project. 
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C3.2 Engineering 

 

 

 

C 3.3 

C3.2 ENGINEERING  

 
C3.2.1 DESIGN SERVICES 

Works designed by, per design stage:  

Concept, feasibility and overall process Engineer Basic engineering and detail layouts to tender stage 

Engineer  

Final design to approved for construction stage Temporary works 

Preparation of as-built drawings Engineer Contractor Engineer 

(a) The Engineer is responsible for the design of the permanent Works as reflected 

in the Contract Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the 
compilation of the as-built drawings 
 

C3.2.2 EMPLOYER’S DESIGN 
 

Not applicable 

  
C3.2.3 DESIGN BRIEF 

 

Not applicable 

 

C3.2.4 DRAWINGS 
 

Drawings for the project are listed in Annexure C3.6.5. The drawings issued to Tenderers as part of the 

Tender Document must be regarded as provisional and preliminary for the Tenderer’s benefit to 

generally assess the scope of the work.  

 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 

and no dimension shall be scaled from the Drawings, unless required by the Engineer. The Engineer 

will, on the request of the Contractor and in accordance with the provisions of the Conditions of Contract, 

provide such dimensions as may have been omitted from the Drawings. 

 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 

relocated during the Contract. The position of pipe bends and all other underground infrastructure shall 

be given by either co-ordinates or stake value and offset. Where necessary, levels shall also be given. 

A marked-up set of drawings shall also be kept and updated by the Contractor. This information shall 

be supplied to the Engineer's Representative on a regular basis. All information in possession of the 

Contractor, required by the Engineer and/or the Engineer’s Representative to complete the as- 

built/record drawings must be submitted to the Engineer's Representative before a Certificate of 

Completion will be issued. 

 

Where the Contractor is to supply the design of temporary Works he shall supply the consulting engineer 

for this project with full working drawings supported by a professional engineer's design certificate. 

 

The Drawings prepared by the Engineer for the Permanent Works of this Contract are listed below and 

contained in Annexure B or C3.6.5. The Engineer reserves the right to issue amended and/or additional 

drawings during the Contract.
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C3.3 Procurement 

 

 

 

C 3.4 

C3.3 PROCUREMENT  
 
 
C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

 

C3.3.1.1  REQUIREMENTS 
 

All works to be completed in this contract shall be executed in accordance to the OR 

Tambo District Municipality’s preferential procurement policies and procedures. 

 
C3.3.1.2 RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT 
 

Preferential procurement will be applied as per OR Tambo District Municipality’s preference 
policy. 

 
 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT NO 5, 2000 (PPPFA) POINTS WILL BE AWARDED 

AS FOLLOWS:- 

The bids will be evaluated in three stages, namely: 

• Stage 1- Compliance with bid rules and other requirements 

• Stage 2- Functionality 

• Stage 3- Price and BBBEE Points 

 

C3.3.2 SUB-CONTRACTING 

 

Bidders are required to Sub-Contract a minimum of 10% of the contract to previously disadvantaged 

companies, within the area of jurisdiction of the OR Tambo District Municipality. 

 

C3.3.2.1 Tenderers must comply with the requirement to subcontract a portion of these works to either of the 

following enterprises: 

 

 (i)  an EME or QSE which is at least 51% owned by black people; 

(ii)  an EME or QSE which is at least 51% owned by black people who are youth; 

(iii)  an EME or QSE which is at least 51% owned by black people who are women; 

(iv)  an EME or QSE which is at least 51% owned by black people with disabilities; 

(v)  an EME or QSE which is 51% owned by black people living in rural or underdeveloped areas or 

townships; 

(vi)  a cooperative which is at least 51% owned by black people; 

(vii)  an EME or QSE which is at least 51% owned by black people who are military veterans. 

 

C3.3.2.2       CPG APPLICABILITY  

The Contract Participation Goals (CPG) target is applicable to all contracts to be adjudicated through 

the OR Tambo District Municipality procurement process and shall be achieved through the following 

mechanisms:- 

• Main Service Provider may propose a suitable targeted enterprise or CPG partner/s but OR 
Tambo District Municipality reserves the right to provide or arrange a targeted enterprise or 

CPG partner/s to work with the successful company. 

• The CPG shall be at least 10% (minimum) of the total contract value excluding VAT.
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C3.3 Procurement 

 

 

 

C 3.5 

• In cases where CPG works has been already identified, the successful tenderer will be 

allocated a CPG partner/s as deemed necessary by the Engineer.  
 

 

Professional Service Providers 

Type Of Enterprise 
Annual 

Turnover 

Black 

Ownership 

Tax 

Clearance 

Certificate 

Minimum 

Full Time 

Technical 

Employees 

CPG 

Target 

Targeted 

Enterprise 

(TE) 

Qualifying 

Small 

Enterprise 

R5 m ≤ TE 

≤R15 m 
> 50%  Required >6 

10% Min. 
Emerging 

Micro 

Enterprise 

TE < R5 m > 50%  Required >3 

 

For each monthly invoice submitted by the Service Provider, the Targeted Enterprise(s) hours 
and costs per function must be clearly articulated to enable the CPG targets to be easily and 
regularly monitored. 

The Service Provider must withhold 10% retention of the Targeted Enterprise(s) fees until the 
acceptance of the project. 

The Service Provider must pay the amount due to the Targeted Enterprise(s) within 3 days of 
receiving payment from the Employer. 

 

C3.3.2.3 The Scope of Works to be carried out by the SUBCONTRACTOR under this Contract will be detailed on 

 award of the contract.   

 

C3.3.2.4 A formal tender process will be followed to appoint the Subcontractor which will be facilitated by the 

Employer, Employer’s Agent and Main Contractor. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
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C3.4 CONSTRUCTION 

 
C3.4.1 Works Specifications 
 

The following applicable standardized and particular specifications are relevant to this contract: 
 

 SABS 1200 A  General  

 SABS 1200 C  Site Clearance 

 SABS 1200 DAH  Earthworks (small works) 

 SABS 1200 DB  Earthworks (Pipe trenches) 

 SABS 1200 L  Medium Pressure Pipelines 

 SABS 1200 GA  Concrete (small works) 

 SABS 1200 LB  Bedding (pipes) 

    SABS 1200 GB  Concrete (Ordinary building) 
 

 

C3.4.2 Plant and Materials 

 

All materials shall comply with the requirements of the South African Bureau of Standards and shall 

bear the official standardization mark.  Where SABS standard does not exist for a certain material, or 

a material does not bear the official standardization mark, the Engineers approval of such material must 

be gained before use thereof. 

 
C3.4.3 Construction Equipment 

 

All equipment on site shall be in a good working order and is to be in such a condition that it can achieve 

production rates which are typical of the industry standards.  

 

Should any equipment, in the opinion of the Engineer, be substandard or breaks down frequently to 

such an extent that it affects the progress on the project, the Engineer may instruct the Contractor to 

replace such equipment. 

 

C3.4.4 Health & Safety  
 

All work is to be carried out in accordance with the Occupational Health and Safety Act and Regulations 

(Act 85 of 1993) (a copy of which must be kept on site), the Explosive Material Act of (Act 26 of 1956), 

the Minerals Act of 1991, and the Factories Machinery and Building Work Act (No 22 of 1941). 

 

Two items relating to the fixed cost and time related cost of complying with these regulations have been 

provided in the Schedule of Quantities (items 1.1.9 and 1.2.9). 

 

The Contractor is to ensure that at least the following is allowed for in his/ her rates:- 

 

(i) Provision of a full-time safety officer (and assistants if necessary) for the duration of the 

contract. 

 

(ii) Provision of all safety equipment required in terms of the Act (e.g. gloves, hard hats, safety 

boots, harness, masks, goggles, etc.).
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(iii) Provision for all other costs necessary for conforming with the Regulations (e.g. 

management, risk assessments, etc.) 

 

▪ Accommodation of traffic  

 

It is expected of the Contractor to ensure that the free flow of traffic is possible throughout the 

construction period. 

 

The Contractor is to provide all necessary barricades, signs and lighting in accordance with the 

stipulations of the South African Road Signs Traffic Manual, and the Protective Services of the 

OR Tambo District Municipality. All work is to be to the satisfaction of the Engineer. 

 

▪ Inspection by engineer 

 

No stage of construction shall be proceeded with until the Engineer or his representative has 

examined and approved the previous stage.  If any work is covered or hidden from view before 

the Engineer has inspected same, the Contractor shall at his own cost open the covered work for 

inspection. The Contractor shall also be responsible for making good any work damaged by such 

uncovering. 

 

▪ Employment of local labour 

 

It is a specific criterion of this project that should as far as possible adheres to RDP principles, 

and to meet these principles the following procedures will be followed: 

 

All labour is to be sourced from the OR Tambo District Municipality area of jurisdiction and the 

Contractor may only bring in key personnel from outside this area.  

 

C3.4.5 Existing Services 

 
C3.4.5.1 Known Services 

 The positions of existing services, insofar as they are known, are shown on the existing drawings. Items have been 
allowed in the Schedule of Quantities for dealing with and protecting services. 

 
C3.4.5.2 Treatment of Existing Services 

 The Contractor shall ensure that none of the existing services are damaged during the implementation of this 
Contract.   

 
C3.4.5.3 Use of Detection Equipment for the Location of Underground Services 

 The Contractor may use detection equipment to locate underground services prior to exposing such by hand. 

 
C3.4.5.4 Damage To Services 

 The Contractor shall exercise care in the vicinity of existing services, and shall take all necessary measures to 
protect such services.  Repairs to existing services damaged by the Contractor shall be for his own account. 

 
C3.4.5.5 Reinstatement of Services and Structures Damaged During Construction 

 In the event of a service being damaged, the Contractor shall immediately notify the authority concerned, as well 
as the Employer’s Agent.  Where the authority concerned elects to effect the repair, the Contractor shall co-operate 
with and allow such authority reasonable access and sufficient space and time to effect the repair.
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C3.4.6 Site Establishment 

 
C3.4.6.1 Services and Facilities Provided by the Employer 

 The O.R Tambo District Municipality is the Water Supply Authority.   

 No services or facilities will be provided by the Employer.  The Contractor is to provide his own services and facilities, 
and to make allowance for the cost thereof in Section 1 of the Schedule of Quantities. 

 
C3.4.6.2 Facilities Provided by the Contractor 

 The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 
C3.4.6.3 Storage And Laboratory Facilities 

 The Contractor is to provide the facilities indicated in the Schedule of Quantities. 

 

 Storage areas are to be contained within the Contractor’s designated, fenced off construction camp(s). 

 
C3.4.6.4 Other Facilities and Services 

 The Contractor is responsible for the provision of all necessary temporary facilities which are not provided by the 
Employer, including power, water, telecommunications, security services, medical, fire protection, sanitation and 
toilets and solid waste disposal. 

 

 The Contractor shall make his own provisions for the collection, storage and disposal of all construction waste (i.e. 
whether it be in the camp or on the construction site); all in conformance with the Environmental Management Plan 
and with approval of the Employer’s Agent, the Local Authority and the Environmental Officer. Payment for the 
clearing, loading, transport, dumping fees and any other requirement or costs incurred shall be included in the 
scheduled rates. 

 

 The Contractor shall provide suitable and adequate portable chemical latrines for his employees and his sub-
contractors. Latrines shall be maintained by the Contractor in a clean and sanitary condition to the Employer’s 
Agent's satisfaction. The use of latrines shall be enforced and fouling of the site will not be permitted. 

 

 The Contractor shall be permitted to house Key Personnel only within the construction camp site(s).  At the 
commencement of the Contract, the Contractor shall inform the Employer’s Agent of his intentions regarding the 
housing of Key Personnel on site, and he shall thereafter ensure that such accommodation is kept neat, hygienic, 
and properly controlled at all times.  At any stage of the Contract, should the Employer’s Agent be of the opinion 
that the housing of Key Personnel within the construction camp(s) is causing disturbance, or inconvenience to the 
land owner or nearby residents, the authority granted in this clause for the housing of Key Personnel within the 
construction camp(s) bay be withdrawn, either partially or entirely.   

 

 The Contractor is to comply with all requirements contained in law or local bylaws, as well as any other requirements 
set by the local authority.   

 
C3.4.6.5 Notice Boards 

 The Contractor is to provide notice boards as indicated in the Schedule of Quantities, the layout of which is to match 
the template issued in the Tender Document.   

 

 The boards are to be erected at locations approved by the Employer’s Agent. The Employer’s Agent reserves the 
right (at no cost to the Employer) to have any sign, notice or advertisement moved to another location, or to have 
such removed from the site entirely, should such signs, notices or advertisements prove in any way unsatisfactory, 
or an inconvenience or danger to the general public.   

 

 These boards are to be maintained for the duration of the Contract.  Any damage to the boards shall be repaired 
within fourteen (14) days of a written instruction issued by the Employer’s Agent. 

 

 The notice boards and supporting structures are to be removed fourteen (14) days prior to the issue of the Final 
Approval Certificate.  
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C3.4.7 Site Usage 
 

 Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible for the 
control of unauthorized entry to the site and shall inform the Employer’s Agent of any breach of such rules. The site 
shall be managed and used for its intended purpose.  The Contractor is required to keep a visitors log and ensure 
full compliance with site safety standards. 

 

C3.4.8 Permits and Way Leaves 

 

 While the Engineer is responsible for obtaining all the necessary wayleaves, permissions and permits applicable to 
working near any existing services or other infrastructure on Site, the Contractor is responsible for abiding by the 
safety and other conditions imposed by such wayleaves, permissions and permits. 

 

 The Contractor shall ensure that all wayleaves, permissions and permits (furnished by the Engineer) are kept on 
site and are available for inspection by the relevant services authorities on demand. 

 

 The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every 
three months. 

 

C3.4.9 Alterations, Additions, Extensions and Modifications to Existing Works 

 The Contractor is to satisfy himself as to the dimensional accuracy, alignment, levels and setting out of existing 
structures or components thereof to ensure compatibility with the proposed works.  Any concerns are to be raised 
timeously with the Employer’s Agent.   

 

C3.4.10 Inspection of Adjoining Properties 

 In the event that blasting is required on site, inspection of potentially affected buildings and properties is to be 
conducted with the owners of such buildings/properties, along with representatives of the local authority.  This is to 
be completed before commencing with blasting. 

 

 The Contractor shall record the condition as well as photograph all adjoining structures before commencing with 
blasting.   

 

C3.4.11 Water for Construction Purposes 

 The Contractor is responsible for procuring, transporting, storing, distributing and applying the water needed for 
construction purposes.  Consultation with the local community or the local authority may be required, depending on 
the proposed source of such water.   

 

C3.4.12 Survey Control and Setting Out of the Works 

 Control points in the form of benchmarks and pegs have been established at critical points.   

 

C3.4.13 Workmanship and Quality Control 

 The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 

 The cost of supervision and process control, including testing and mix designs carried out by the Contractor, will be 
deemed to be included in the rates tendered for the related items of work. 

 

 The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the 
minimum frequency of testing required.  The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 

 

 On completion and submission of every part of the work to the Employer’s Agent for examination and measurement, 
the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, mix designs, measurements 
and levels to demonstrate the achievement of compliance with the Specifications. 
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C3.4.14 Features Requiring Special Attention 

 The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced Employer’s Agents, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 

 
C3.4.14.1 Supporting Documents  

 Refer Section PS.8.1 of this document 

 
C3.4.14.2 Monthly Reporting  

 Refer Section PS.8.7 of this document 

 
C3.4.14.3 Existing, Operational Bulk Mains  

 

 The reservoirs each end of the pipeline are in current use. When effecting the connections to the reservoirs, the 
Contractor is to at all times, ensure that the supply of potable water is not affected by the construction activities.  

 
C3.4.14.4 Accommodation of Traffic  

 

 The Contractor will be required to make provision for the accommodation of traffic along all public roads for the 
full duration of construction.
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C3.5 Management   

C3.5.1 Management of the Works 

 
C3.5.1.1 Applicable SANS 1921 Standards 

• SANS 1921-1:2004 Part 1 General Engineering and Construction Works 

• SANS 1921-2:2004 Part 2 Accommodation of Traffic on Public Roads Occupied by the Contractor 

• SANS 1921-3:2004 Part 3 Structural Steelwork 

• SANS 1921-5:2004 Part 5 Earthworks Activities which are to be Performed by Hand 

• SANS 1921-6:2004 Part 6 HIV/AIDS Awareness 

  
C3.5.1.2 Particular Specifications (refer to Annex C3.6) 

 Refer to C3.6 – Annexures for particular (purpose written) specifications. 

 
C3.5.1.3 Planning and Programming 

 The Contractor shall submit a detailed programme within fourteen (14) days of the acceptance of the tender as 
stipulated in the General Conditions of Contract 2015. 

 

 The Contract period shall include all Saturdays, Sundays, non-working days (public holidays), special non-working 
days, as well as an allowance for anticipated inclement weather (as per Clause Clause 5.12.2.2: Extension of Time) 
during normal working hours.  The programme shall be agreed between the Employer and the Contractor prior to 
the implementation of the construction works. 

 

 The programme shall be updated monthly, for discussion at the monthly progress (site) meeting, to indicate planned 
versus actual progress. 

 

 The Contractor shall review his progress each month and should progress lag behind the latest accepted 
programme, by more than 2 weeks, he shall submit a revised programme and method statement of how he 
proposes to make up the lost time. If, in the opinion of the Employer’s Agent, such revised programme will not make 
up the lost time, the Employer’s Agent shall have the right to request the Contractor to reorganize his work in a 
manner which will ensure an acceptable programme.  Claims for additional payment to meet any costs incurred 
due to such reorganisation will not be accepted.   

 

 Should the Contractor wish to work outside normal working hours (as defined in the Contract Data) for any reason, 
he shall first seek permission to do so from the Employer’s Agent. Attending to emergency situations or making-
safe the Works are exempt from requiring prior approval, but notification shall still be sent to the Employer’s Agent. 

 

Site handover and commencement of execution of the Contract will only take place once all the necessary documentation 
(details given in Contract Data) has been submitted and approved. Before any site work is undertaken, an 
introductory meeting with the local community has to be held. The latter is arranged by the Employer’s Agent.  

 
C3.5.1.4 Programme Format and Content 

 Programmes shall be submitted in Microsoft Project format in hardcopy and softcopy.  The Contractor is to provide 
the detailed programme such that it is legible. 

 The programme of construction shall be submitted to the Engineer within the time period stipulated in these 
documents.  The programme shall clearly show all activities related to the works and shall indicate which activities 
are on the critical path. 

In compiling the programme the Contractor shall take into account the following: 
• The requirements and effects of employing labour intensive construction methods. 
• The lead-time for training of local labour. 
• The accommodation and safeguarding of public access and traffic 
• Accommodation of and notification for temporary water shut down 
• Establishment and de-establishment times. 
• Time to obtain all permits and way-leaves. 
• Appointment of Community Liaison Officer (CLO). 
• All public and Contractor close down periods. 
• All other activities required in terms of this document. 
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The Contractor's programme shall show: 
a) The various activities, related to a time scale, for each element of the Works, including those of Subcontractors, 

in sufficient detail to be able to assess construction progress. 
b) Water testing  
c) Critical path activities and their dependencies, 
d) Key dates in respect of information to be provided by the Employer’s Agent and/or others. 

 
C3.5.1.5 Methods And Procedures 

 Where requested in writing by the Employer’s Agent, the Contractor shall submit Method Statements for 
constructing specific aspects of the Works. Such work shall not be started until the Contractor receives approval of 
the Method Statement in writing from the Employer’s Agent. 

 
C3.5.1.6 Quality Plans and Control 

 The Contractor is required to have in place, and follow, an approved Quality Assurance System for the execution 
of this Contract.  To this end, the Contractor shall submit his proposed Quality Management Plan (QMP) to the 
Employer’s Agent for approval along with his up-front documentation required before the commencement of the 
Works. The QMP shall include the Contractor’s proposed Quality Control Plan (QCP) which shows how 
conformance to the QMP is to be documented. 

 

 In addition to this, the Contractor is required to follow the Employer’s Agent’s Site Quality Control procedures which 
entails the following: 

• Contractor’s submission of Request for Inspection of Work; 

• Employer’s Agent’s signing-off of ‘hold points’ at each stage of the work (thereby authorising the  

 

 Contractor to proceed with the next stage of the work). This may take several iterations should the Employer’s 
Agent require further work before signing-off. Work may not proceed on the next stage until the previous stage has 
been signed-off. 

 

 Claims for particular items of completed work for each interim Payment Certificate will not be certified for payment 
where the required sign-offs have not been obtained.  

 

 No claims for extension of time, nor any other form of compensation, will be entertained for delays in receiving the 
Employer’s Agent sign-offs on ‘hold points’ where, in the opinion of the Employer’s Agent, insufficient notice has 
been given to inspect and approve the Works. The default notice required is 48 hours. 

 

 The Contractor shall submit copies of all his conformance documentation to the Employer’s Agent on a monthly 
basis and proof of recent calibration of all measuring devices that are to be used. 

 
C3.5.1.7 Environment 

 

 The Contractor shall comply with the Construction Environmental Management Plan (attached in Annexures).  The 
Environmental Control Officer shall liaise directly with the Contractor on general environmental matters.  Where 
such matters affect construction works, the Environmental Control Officer will be required to address such concerns 
with the Employer’s Agent. 

 

 The Contractor shall plan the work in such manner that wind-blown dust is kept to a minimum.  Earthworks shall 
commence immediately after a section is cleared and approved.  The Contractor will have a water truck or other 
means of dust suppression on standby for spraying the cleared areas. The cost of this process will be deemed to 
have been included in the clearing and excavation rates entered in the Schedule of Quantities.   

 

 Burning of any materials on site will not be allowed. 

 

 The Contractor is required to progressively and systematically finish and tidy the work as it proceeds. This will be 
monitored against the latest approved programme. The Employer’s Agent shall have the right to not certify full 
payment of particular scheduled items where such items are largely complete, but finishing and tidying is deemed 
still outstanding.  

 Under no circumstances shall spoil, rubble, materials or equipment be allowed to unnecessarily accumulate on Site. 
If, in the opinion of the Employer’s Agent, this is occurring, the Employer’s Agent shall have the right to make an 



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29   

C3.5 Management  

 

 

 

C 3.14 

allowance for the estimated cost of rectifying the above by reducing particular measured quantities from claims 
being processed for payment. 

 
C3.5.1.8 Accommodation of Traffic on Public Roads Occupied by the Contractor 

 All work within the road reserve is to be conducted strictly in accordance with the wayleaves issued for such work. 

 
C3.5.1.9 Other Contractors On Site 

 There are no other Contractors on Site. 

 
C3.5.1.10 Testing and Quality Control 

(i) Contractor to engage services of an independent laboratory 

 

 Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the Contractor shall 
engage the services of an approved independent laboratory to undertake all testing of materials, the results of which 
are specified in, or may reasonably be inferred from, the Contract.  These results will be taken into consideration 
by the Employer’s Agent in deciding whether the quality of materials utilised, and workmanship achieved by the 
Contractor comply with the requirements of the Specifications.  The foregoing shall apply irrespective of whether 
the specifications indicate that the said testing is to be carried out by the Employer’s Agent or by the Contractor. 

 

 The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying 
out of all such testing specified in the Contract, at not less than the frequencies and in the manner specified.  The 
Contractor shall promptly provide the Employer’s Agent with copies of the results of all such testing carried out by 
the independent laboratory. 

 

 For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined in 
subclause PSA 7.2) which is not under the management or control of the Contractor and in which the Contractor 
has no financial interest, nor which has any control or financial interest in the Contractor. 

 

(ii) Additional testing required by the Employer’s Agent 

 

 In addition to the provisions of subclause C3.4.2.5(b)(i):  Contractor to engage services of an independent 
laboratory, the Employer’s Agent shall be entitled at times during the Contract to require that the Contractor arrange 
with the independent laboratory to carry out any such tests, additional to those described in subclause C3.4.2.5(b)(i), 
at such times and at such locations in the Works as the Employer’s Agent shall prescribe.  The Contractor shall 
promptly and without delay arrange with the independent laboratory for carrying out all such additional testing as 
required by the Employer’s Agent, and copies of the test results shall be promptly submitted to the Employer’s 
Agent. 

 

(iii) Costs of testing 

 

(a)Tests in terms of subclause C3.4.2.5(b)(i) 

 

 The costs of all testing carried out by the independent laboratory in accordance with the requirements of subclause 
C3.4.2.5(b)(i), above shall be borne by the Contractor and shall be deemed to be included in the tendered rates 
and prices for the respective items of work as listed in the Bill of Quantities and which require testing in terms of the 
Specifications.  No separate payments will be made by the Employer to the Contractor in respect of any testing 
carried out in terms of subclause C3.4.2.5(b)(i). 

 

 Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 
specifications for the work, it becomes necessary to carry out additional tests (e.g. re-tests on rectified work and/or 
replacement materials), the costs of such additional testing shall be for the Contractor’s account. 

 

(b)Additional tests required by the Employer’s Agent 

 

 The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.2.5(b)(ii): Additional 
testing required by the Employer’s Agent, shall be reimbursed to the Contractor against substitution of the 
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Provisional Sum allowed therefore in the Bill of Quantities; provided always that the costs of any such additional 
tests ordered by the Employer’s Agent, the results of which indicate that the quality of the materials utilised and/or 
the standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable 
to the Contractor. 

 
C3.5.1.11 Recording of Weather 

 

 The Contractor is to provide and correctly install a rain gauge and maximum/minimum thermometer at the 
construction camp.  The Contractor shall record and keep a record of the daily rainfall and maximum/minimum 
temperatures, and supply the data to the Employer’s Agent on a daily basis.  Readings are to be recorded daily at 
08:00 unless otherwise agreed to by the Employer’s Agent.  

 

 The Contractor shall take all necessary precautions to ensure that the rain gauge cannot be interfered with by 
unauthorised persons. 

 
C3.5.1.12 Format of Communications 

 

 All requests for information or requests for inspections are to be recorded in writing. 

 

 All instructions are to be issued in writing as a Site Instruction. 

 
C3.5.1.13 Key Personnel 

 

 The Contractor is to compile and submit to the Employer’s Agent a schedule of Key Personnel, including titles, 
names, designations and contact numbers of such personnel.  This document is to be updated immediately in the 
event of any changes. 

 
C3.5.1.14 Management Meetings 

 

 Formal project meetings will be held on site in the Employer’s Agent’s office (or similar suitable office).  
Representatives of the Employer, Employer’s Agent and Contractor will be required to attend.  The representatives 
are to have the necessary authority in respect of aspects such as planning and health and safety.  The Contracts 
Manager and Construction Manager (Site Agent) are required to attend all such meetings.   

 

 The Contractor shall attend the following meetings during the Contract: 

a) An inaugural site meeting at the BM Infrastructure offices or as called by the Employer’s Agent 

b) Monthly site meetings, at BM Infrastructure East London offices and on Site or as called by the Employer’s 
Agent, from the commencement of the Works until the issue of the Practical Completion Certificate (or where 
necessary as determined by the Employer’s Agent). 

c) Monthly technical meetings called by the Employer’s Agent (or where necessary as determined by the 
Employer’s Agent). 

d) Meetings during the Defects Notification Period called by the Employer’s Agent (only if warranted) 

e) The following reports shall be submitted by the Contractor before the monthly Site Meetings: 

• Progress Report 

• Plant & Labour returns 

• Updated Programme vs Baseline Programme 

• Updated cashflow projection. 

 

 The cost of these requirements shall be included in the rates tendered for Time Related Items.



CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29 

T2.2 List of Returnable Documents 

 
 

C 3.16 

 
C3.5.1.15 Forms for Contract Administration 

 

 The Employer’s Agent’s Representative will have a full set of contract administration forms for use on site.  This 
includes forms for recording test results, claims, inspections and the like.  The Contractor may use such as a basis 
for his documentation should he not have adequate similar templates.   

 
C3.5.1.16 Electronic Payments 

 

 The Employer will make payments by electronic means only. 

 
C3.5.1.17 Daily Records 

 

 The Contractor is required to keep daily records of resources (people and construction equipment) as well as of 
work performed on the site.  A signed copy of the previous day’s record must be provided to the Employer’s Agent 
on a daily basis. 

 

 Information relating to construction equipment shall be recorded in the Daily Site Diary.  In addition, the Contractor 
shall deliver to the Employer’s Agent, on a monthly basis, a detailed schedule of construction equipment present 
on the site for that month.  Full particulars are to be recorded, identifying each piece of equipment, including whether 
the equipment is in working order or out-of-order.  This schedule is to be submitted by the first day of the month 
following the month to be reported. 

 
C3.5.1.18 Bonds And Guarantees 

 Bonds and guarantees are to be submitted to the Employer from whom they can be collected once they are 
released, in accordance with the contract.   

 
C3.5.1.19 Payment Certificates 

 

 Measurements for interim and final certificates must be agreed with the Employer’s Agent prior to the issuing of a 
Tax Invoice by the Contractor.   

 

 The Contractor is to provide all invoices, vouchers and receipts in respect of payments made by him in connection 
with provisional or prime cost items when he requires payment for such. 

 

 The Contractor is to provide all invoices or receipts in respect of materials purchased and delivered to the site when 
he requires payment for such.  Invoices or receipts are to clearly identify the material, the unit rate thereof, and the 
quantity/number purchased. 

 

 It is a specific requirement of this Contract that the Contractor shall collect and record all relevant information for 
the completion of end-of-month documentation to be submitted with each payment claim. The Payment Certificate 
(prepared by the Employer’s Agent) will not be accepted by the Employer unless accompanied by the following:  

• Local Labour Schedule (in EPWP format; ie giving employee names, IDs, gender, age group and disability 
status if applicable) 

• Contract Participation Goal expenditure to date vs target (details of labour wages and salaries paid and 
payments to Targeted Enterprises vs value of work certified to date) 

• Monthly Progress Report (from Site Meeting). 

 
C3.5.1.20 Proof of Compliance with the Law 

 

 The Contractor shall insure his employees against accident in terms of the Compensation for Occupational Injuries 
and Diseases Act (Act 130 of 1993), as amended.  A Letter of Good Standing with the Compensation Fund, as 
issued by the Department of Labour, must be submitted as part of the Tender. 

 

 Where the Letter of Good Standing expires during the contract period, the Contractor will be required to submit 
new, valid documentation.  Failing to do so will result in work being stopped.
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C3.5.1.21 Insurance Provided by the Employer 

 No insurance will be provided by the Employer. 

 

C3.5.2 Health and Safety 

 
C3.5.2.1 Health and Safety Requirements and Procedures 

 The Contractor is to comply in all respects with the Occupational Health and Safety Act (Act 85 of 1993), as 
amended, as well as with the Construction Regulations 2014 and the Electrical Machinery Regulations. 

 

 The Health and Safety Officer appointed by the Employer shall liaise directly with the Contractor on safety matters 
but shall be required to channel safety matters affecting construction work through the Employer’s Agent. 

 
The Contractor shall take special care of the following during construction : 

• Flooding of trenches or excavations 

• Possibility of collapse of excavations in sandy soils 

• Protection of deep excavations and adjacent structures 

• Protection of existing services 

• Accommodation of traffic and pedestrians 

• Proper storage and stacking of materials 

• Good housekeeping and site tidiness 

• Provision of welfare facilities 

• Dust control 

 

 The Contractor’s Health and Safety plan is to be approved and the Contractor’s Safety Officer is to be appointed 
prior to the commencement of any construction activities.  It is specifically noted that the person officially appointed 
as the Contractor’s Safety Officer shall be properly qualified and experienced and be based full-time at the site 
while activities are taking place. 

 

 Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure to submit 
the safety plan timeously, shall not be used as a reason to claim for extension of time or standing time and related 
costs. 

 
C3.5.2.2 Protection of the Public 

 Any excavations left open during the builder’s holiday or other non-working days shall be adequately safeguarded 
at all times.  Safe trench-crossings shall be provided where necessary.  The length of trench left open at any one 
time may be restricted by the Employer’s Agent, should he consider such restriction to be in the interest of public 
safety.   

 
C3.5.2.3 Barricades and Lighting 

 The Contractor is responsible for the safety of the site and shall provide all necessary watching, barricading and 
lighting.  This is especially significant at excavations. 

 
C3.5.2.4 Community Participation 

 Although there is very limited scope for the employment of unskilled workers from the surrounding communities, 
there will be a strong expectation among the community that at least some people are employed while on-site 
activities are taking place (eg providing 24h security, assisting with lifting / carrying / holding in position during 
assembly etc). 

 

 Such persons are to be selected and employed via a Community Liaison Officer.   
 

 A Provisional Sum allowance has been made for the short-term employment of CLOs in accordance with the 
following Terms of Reference (ToR) for the CLO (Refer Section PS.8.6) 
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C3.5.2.5 Employment of the Local Community 

 

 The Contractor is to limit the import of labour to skilled personnel only.  Semi-skilled and unskilled labour is to be 
sourced from the local community. 

 The human resources of the local community are generally underdeveloped, underutilised and underemployed. The 
Contract Participation Goals set for Targeted (local) Labour and Targeted (local) Enterprises are to encourage both 
skills and economic development by requiring a minimum level of local resources participation on all construction 
work in the OR Tambo District Municipal (ORTDM) area of jurisdiction. Details are given in Part C1: Contract Data 
and the CPG Returnable Schedules. 

 It is therefore a condition of Contract that the Contract Participation Goals set for Targeted Labour and Targeted 
Enterprises (minimum percentages of the value of work executed) are achieved.  The measure of Targeted Labour 
Participation comprises the sum of wages and salaries paid to all locally-based (ORTDM) South African Citizen 
residents for any work done on this Contract (irrespective of level of skills, race, gender or who they are employed 
by). The measure of Targeted Enterprise Participation comprises the sum of monies paid by the Main Contractor 
to all locally-based (ORTDM) enterprises irrespective of race or gender of the enterprise ownership).  

 It is a requirement that, at least, all unskilled labour taken-on by the Main Contractor and his sub-Contractors are 
sourced from the local community and that such employment is arranged through the CLO and PSC. 

 Employment of all temporary labour, whether employed directly or through a Subcontractor, shall comply in all 
respects with the National Government Department of Labour’s regulations; including the minimum wage applicable 
to construction work in the Eastern Cape. 

 
C3.5.2.6 Certificate of Service 

 

 An employee shall, upon termination of his services, be entitled to a Certificate of Service showing the full names 
of his employer (i.e. the Contractor) and the employee, the type of work done by the employee, the date of 
commencement, a record of training received and the date of termination of his services.
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C3.6 ANNEXURES    

 

C3.6.1 Variations and Additions to the Standard SANS 1200 Specifications: General, Civil and Structural 

Works   

C3.6.2  Particular Specifications 
 
C3.6.3 Health and Safety Specifications by the Employer 
 
C3.6.4 Construction Environmental Management Plan
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Variations and Additions to the Standard SANS 1200 Specifications: 
General, Civil and Structural Works 

 
NOTE: Numbering in the Project Specifications corresponds with the numbering of clauses in the Standard Specifications 
(SANS 1200). 

 

Tenderers must make provision for all the relevant Project Specification requirements to be included when calculating the 
prices of the various items in the schedule of quantities. 

 

In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of C1.2 Contract Specific 
Data  

 

PSA GENERAL (SANS 1200A)  
 

PSA 2 INTERPRETATIONS 

 

PSA 2.2 Applicable Edition of Standards  

 

Add at the beginning of the first sentence of Sub-clause 2.2: 

"Unless a specific edition is specified (see the List of Applicable Specifications),…" 

 

PSA 2.3 Definitions  

 

Add the following:  

 

The term “Engineer” shall be replaced by “Employer’s Agent”. 

 

The Employer’s Agent shall be FLUX DEVELOPMENT SCIENTISTS 

 

The terms "ESCOM", "ESC" and "Electricity Supply Commission" shall mean "Eskom". 

 

GCC: General Conditions of Contract (2015) 

 

The terms “plant” and “construction equipment” shall be defined as contained in the GCC:2015.  Hence, the term “plant” as 
contained in the SANS 1200 suite is replaced by “construction equipment”.   

 
PSA 2.4b Abbreviations  
 
Add to Sub-clause 2.4(b): 
"MAMDD: Modified AASHTO maximum dry density". 
 
PSA 2.8.1 Principle  
In the fourth line of Sub-clause 2.8.1, after the word "specification", add: "or in the measurement and payment clause of the 
standard specification, particular specification or project specification". 
 
Add the following to this clause: 
Items which are designated as provisional quantities or provisional sums in the Schedule of Quantities are intended to provide 
for works, the need or extent of which shall be established by the Employer’s Agent during construction.  Work scheduled as 
such shall only be undertaken on the written instruction of the Employer’s Agent and, where applicable, shall be paid for at the 
tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4 of the General Conditions of Contract. 
 
The Schedule of Quantities shall not be used for ordering purposes and no liability or responsibility shall be admitted by the 
Employer’s Agent in respect of materials ordered or procured by the Contractor on the basis of the Schedule of Quantities.
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PSA 3 MATERIALS 
 

PSA 3.1 Quality  
 

Add the following to this clause: 
Where a material to be used in this Contract is specified to comply with the requirements of an SABS Standard Specification, 
and such material is available with the official SABS mark, the material used shall bear the official mark. 

 
The Contractor shall submit in good time, before any construction commences, to the Employer’s Agent on site, samples of 
all materials intended to be incorporated into the works. The samples shall be accompanied by results of tests undertaken by 
an approved independent laboratory on the samples in question on behalf of the Contractor and at his cost, before 
consideration by the Employer’s Agent 
 
The Employer’s Agent, during construction, will take independent samples from stockpiles of proposed construction materials 
on site and from the completed works.  Approval will not be granted for samples delivered by the Contractor directly to the 
Employer’s Agent’s office.  The Contractor shall be responsible for the cost of all failures on test samples and control testing. 
 
All pipes, fittings and materials used in the Works, must bear the official standardisation mark of Standards South Africa where 
applicable.  The mark on a pipe shall be visible from above after the pipe is laid. 
 
Rubber articles, including pipe insertion or joint rings shall be stored in a suitable shed and kept away from sunlight, oil or 
grease. 
 
Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas on the Site.  Grass 
or vegetation shall not be allowed to grow long in the storage areas and the material shall be kept free of dust and mud and 
shall be protected from stormwater.  Pipes shall be handled and stacked in accordance with the manufacturer’s 
recommendations, special care being taken to avoid stacking to excessive heights and placing over hard objects.  PVC pipes 
shall be protected from direct sunlight by suitable covers. 
 
Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it leaves the place of 
manufacture until it is required for use on the Site. Cement is to be used on a first in/first out basis.  Bags of cement which 
show any degree of hydration and setting shall be removed from the site of the Works and replaced at the Contractor ’s own 
expense. Any cement older than six weeks is to be removed from site.   
 
Materials shall be handled with proper care at all times.  Under no circumstances may materials be dropped from vehicles.  
Large pipes or large plant shall be lifted or lowered only by means of suitable hoisting equipment. 
 
Where propriety materials are specified it is to indicate the quality or type of materials or articles required, and where the terms 
“or other approved” or “or approved equivalent” are used in connection with proprietary materials or articles, the Contractor is 
to supply with their tender the name of the manufacturer and supporting documentation that show that the materials or articles 
comply with the relevant specifications. It is understood that the approval shall be at the sole discretion of the Employer and 
the Employer’s Agent. 
 

Irrespective of any approval granted by the Employer’s Agent or the Employer, the Contractor shall be deemed responsible 
for quality of all materials used for construction and their specified performance. 

 

PSA 4 CONSTRUCTION EQUIPMENT 
 

PSA 4.2 Contractor’s Offices, Stores and Services 
 

After the second paragraph add the following: 
The suitable first aid services required in terms of Sub-clause 4.2 shall include, inter alia, a First Aid cabinet fully equipped 
and maintained with at least the minimum contents as listed in Regulation 3 of the General Safety Regulations of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993), to deal with accidents and ailments which are likely to occur during 
the construction period. 
 

PSA 5 CONSTRUCTION 
 

PSA 5.1.1 Setting Out of the Works  
 
Add the following to this clause: 
The Contractor shall be fully responsible for the setting out of the works, and where labour-intensive work is specified, for the 
setting out of the daily construction tasks.
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The Contractor, within two (2) weeks after the site has been handed over to him, is to ascertain the correctness of all pegs 
and bench marks. Any discrepancy shall immediately be reported in writing to the Employer’s Agent. Any costs or subsequent 
costs arising from discrepancies which had not been reported to the Employer’s Agent, within the aforementioned period, shall 
be the sole responsibility of the Contractor. 
 
Tender drawings shall not be used for construction purposes. 
 
PSA 5.2 Watching, Barricading, Lighting and Traffic Crossings 
 
Add the following to this clause: 

 
The Contractor shall employ competent watchmen to guard the Works both by day and night. 
 
From the time any portion of the Works commences, until the Completion of the Works and the issue of the Certificate of 
Completion of the Works, the Contractor shall be responsible for protecting the property of the Employer and all persons 
having business on the Site from anything dangerous or likely to cause damage or injury.  The Contractor shall take all practical 
precautions to avoid nuisance or inconvenience to the owners or occupiers of properties near to the Site and to the public 
generally whilst carrying out the Works and shall at all times keep the Site clean and in a safe and satisfactory condition. 
 
Temporary traffic signs shall be erected when work is being done within and adjacent to roadways. The number and layout of 
the traffic signs shall comply with the Site Manual entitled “Safety at Roadworks in Urban Areas”, as published by the 
Department of Transport 
 
The Contractor shall control all access to the site, for authorised persons only, and shall ensure that the approved conditions 
of the Health and Safety Management Plan are adhered to. 
 
PSA 5.4 Protection of Overhead and Underground Services 
 
Add the following to this clause; 
Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties and authority 
officials to establish the existence of existing services on site. The Contractor shall be responsible for obtaining all necessary 
wayleaves. No claims shall be lodged by the Contractor for delays in obtaining such wayleaves or permits. 
 
PSA 5.7 Safety 
 
Add the following to this clause: 
Compliance with  
1) OHS Act and Regulations and  
2) Construction Environmental Management Plan (CEMP) 
 
Lump sums are provided in the Bill of Quantities to cover the contractor’s cost for compliance with the requirements of the 
Construction Environmental Management Plan and the Occupational Health and Safety Act, 1993, the Construction 
Regulations, 2014 and the Health and Safety Specification respectively. 
 
In addition, Sums are included under Time Related Items in the Preliminary and General Section of the Schedule of Quantities. 
The lump sums shall include full compensation for the provision of the necessary site official, the training, PPE, plans, audits, 
assessments, administration, etc. and all other costs required for compliance. Fines issued for non-compliance will be 
deducted from these Provisional Sums, but are not limited to the value of the Provisional Sum stated.  
 
Add the following clauses: 
 
PSA 5.10 Record Drawing Information 
As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and submit them to 
the Employer’s Agent’s Representative for approval.  No extra payment shall be made for preparation of these as-built plans. 
 
All valves, chambers and the like shall be co-ordinated together with their invert and cover/ground levels on the as-built 
drawings. 
 
The Certificate of Completion shall only be issued once all the as-built information has been received and verified by the 
Employer’s Agent. 
 
PSA 5.11 Clearance of Site on Completion 
The Contractor shall obtain, from each property owner directly affected by the Works, a certificate to the effect that the property 
owner is satisfied with the standard of reinstatement of any fences, boundary walls or structures, compensation paid for loss
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or damage to stock, crops or property, material spoiled on their properties or any other condition affecting their properties as 
a result of the operations of the Contractor. The Contractor shall further obtain a Clearance Certificate from each authority 
whose services have been affected during the construction of the Works. 
 
All such certificates must be lodged with the Employer’s Agent before the Certificate of Completion will be issued. 
 
PSA 5.12   Project Reporting 
The following forms are required to be completed and submitted monthly with the payment certificate to the Employer’s Agent 
: 

Expanded Public Works (EPWP) forms 

 

• Municipal Infrastructure Grant (MIG) forms  
Templates will be provided to the successful tenderer. 
 
The following data is to be submitted monthly, at the site meeting, to the Employer’s Agent : 

• Updated programme 

• Construction equipment schedule 

• Rainfall records 
 

No additional payment will be made for reporting – tendered rates are to incorporate such costs. 
 

PSA 6 TOLERANCES 
 

PSA 6.2 Degree of Accuracy  
 
Add the following to this clause: 
Degree of Accuracy II shall apply, except in the case of the reservoir walls (both internal and external) and the pump station 
walls (both internal and external) and roof, where Accuracy I is required.     
 

PSA 7 TESTING 
 

PSA 7.1 Testing Principles  
 
Add the following to this clause: 
When giving notice, the Contractor shall provide the Employer’s Agent with the results of the check testing indicating that the 
work is to specification. The Employer’s Agent shall be given 48 hours’ notice of when testing or inspections are required. 
 
The Employer’s Agent may from time to time carry out his own check tests on the work performed by the Contractor.  Should 
such check tests show that the Contractor’s control testing be such that the quality of the Contractor’s work can be called into 
question, then the Employer’s Agent may order further check tests to be carried out on work already completed. All costs 
associated with such check tests shall be for the Contractor’s account, as also the costs of any other check test whose results 
to not comply with the specification. 
 
Failure by the Contractor to notify the Employer’s Agent or to provide the required information or, where specified, to perform 
the required test, will be grounds to exempt the Employer from payment for the associated work and for all subsequent work 
which would be affected by the failure of the Work to be tested. 
 
The Employer’s Agent will be under no obligation to the Contractor to perform the tests.  If the Employer’s Agent elects not to 
perform a particular test after notification by the Contractor, the Contractor will be issued with a written instruction to proceed 
with the relevant works without the acceptance test being performed. 
 
Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification or in any way limit the 
tests, which the Employer’s Agent may call for or perform in terms of the specification. 
 
Where the Employer’s Agent is called to witness certain control tests, such as the pressure testing of a pipeline, and the results 
of such tests do not comply with the specifications, then the Employer reserves the right to recover costs for the Employer’s 
Agent’s presence at the unsuccessful test from the Contractor.
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PSA 7.2 Approved Laboratories 
 
Add the following to this clause: 
Acceptance testing shall be done by a laboratory selected by the Employer’s Agent.  The Employer’s Agent requires twenty-
four hours’ notice from the Contractor in order to perform the relevant acceptance test. 
 
All acceptance testing by the Employer’s Agent shall be paid for by the Contractor.  The costs of such tests which meet the 
specification requirements will be reimbursed to the Contractor in the monthly payment certificate.  This payment shall consist 
of a billed amount plus the tendered mark-up.  A Provisional Sum has been provided in the Schedule of Quantities to allow for 
the cost of such testing. 
 

The Contractor shall make due allowance for testing procedures in the construction programme. 

 

PSA 8 MEASUREMENT AND PAYMENT 
 

PSA 8.2.1 Fixed-charge and Value-related Items 
 

Add the following to this clause: 
 

The fixed charge items will include all costs associated with dealing with compulsory sub-contracts.   

 
PSA 8.2.2 Time-related Items 
 

Replace the contents of this clause with the following: 
 

Payment for time-related items will be effected as follows only after payment for the relevant fixed-charge item has been made 
:  Subject to the provision of 8.2.3 and 8.2.4 payment will be made monthly in equal amounts, calculated by dividing the sum 
tendered for the item by the tendered contract period in months, multiplied by the months completed, provided always that the 
total of the monthly amounts so paid for the item is not out of proportion to the value of the progress of the works as a whole. 

 
PSA 8.4.1 Contractual Requirements 
 

Add the following to this clause: 
 

The Contractor shall tender rates in the Schedule of Quantities to cover his time-related establishment costs. The amount 
tendered and paid shall be full compensation to the Contractor for: 

 
i) The maintenance of his whole organization as established for this Contract. 

 
ii) The maintenance of all insurances, indemnities and guarantees required in terms of the Conditions of Contract or 

Tender where applicable. 
 

iii) Compliance with all general conditions and requirements which are not specifically measured elsewhere for payment 
in these Contract Documents. 

 
Payment of the lump sum shall be made monthly in compliance with the method laid down in Sub-clause 8.2.2. 

 

The Contractor will not be paid Time-Related Preliminary and General Charges for any Special Non-Working Days, which 
shall be deemed to have been allowed for in his rates. 

 

PSA 8.4.2.2 Facilities for the Contractor  
 
Add the following to this clause: 
Facilities for the Contractor shall include all the costs of providing water for construction other than the water required for water 
tightness testing of water retaining structures.  Water for such tests will be measured according to PSG8-12 Water tightness 
test. 

 

The costs for providing security against theft and vandalism will be included in the rates tendered for Contractor facilities.  No 
separate payment will be made for the provision of security.  

file:///P:/J31067_Thornhill%20Bulk%20Water%20Supply/Tender/0_Tender%20doc%20inputs/Tender%20Document%20-%20Rev%200.docx%23_PSG8-15_Watertightness_test
file:///P:/J31067_Thornhill%20Bulk%20Water%20Supply/Tender/0_Tender%20doc%20inputs/Tender%20Document%20-%20Rev%200.docx%23_PSG8-15_Watertightness_test


CONTRACT NO.:  ORTDM SCMU 30-21/22 

Lukwethu RWSS & Surrounding Villages (Phase 1): New Rest and Ngcanasini  – ward 29 

C3.6 Annexures 

 
 

C 3.25 

 

PSA 8.5 Sums Stated Provisionally by Employer’s Agent  
  

Replace the penultimate sentence of Sub-clause 8.5 to read: 

"The percentage rate for (b) (2) above shall cover the Contractor's overheads, charges and profit on the work covered by the 
sums provisionally stated for (b)(1) above.  Payment will be made on the basis of the sums actually paid for such work, 
exclusive of VAT." 

 

PSA 8.5.1  Community Liaison Officer 
A provisional sum is included to allow for the salary of a person working full time as the Community Liaison Officer (CLO).  The 
Contractor shall ensure that the salary and other expenses due are paid timeously in accordance with the payment dates of 
his own staff. 
 
A separate item for overheads, charges and profit on the above item is applicable. 
 
PSA 8.6 Prime Cost Items  
 

Replace the penultimate sentence of Sub-clause 8.6 to read: 

"The percentage rate for (b) shall cover the Contractor's overheads, charges for taking delivery and profit on the supply of 
materials or goods covered by the sums stated in (a) above.  Payment will be made on the basis of the sums actually paid for 
such materials or goods, exclusive of VAT." 

 

PSA 8.7 Daywork  
 

Add the following to this clause: 
The rates submitted by the Tenderer in the relevant schedule of the Contract shall be applicable. 

 

Provisional items for Daywork are scheduled as follows: 

 
a) Labour at hourly rates for skilled, semi-skilled and unskilled labourers. 
b) Purchase cost of Material with a percentage allowance on the net cost for delivery to Site and all Contractors charges. 
c) The Contractor's own construction equipment as a Provisional Sum. Where not listed in the BoQ, rates shall be agreed 

with the Engineer before such work is put in hand. 
 
Tendered unit rates or unit rates that are agreed in terms of Sub-clause 6.5.1.3 of the General Conditions of Contract for the 
Contractor's own construction equipment used for Daywork shall cover the full cost of the use of such construction equipment 
and shall, in addition, cover the cost of operators, consumable stores, fuel and maintenance. 

 
The Contractor will be paid the actual net cost of construction equipment hired by him for Daywork and in addition will be paid 
a percentage allowance on the net cost of such hire, which allowance will cover the Contractor's own overhead costs and 
profit. 
 

PSA 8.8.4 Existing Services 
 
The tendered rate shall further cover the cost of backfilling the excavation with selected material compacted to 90% Mod. 
AASHTO density, keeping the excavation safe, and taking care that the services are not damaged in any way.  The rate shall 
include for all negotiations with the authorities, notification to all affected parties and any other requirement to protect and 
complete the work. 
 

Add the following clauses: 
 
PSA 8.9 Survey Control and Setting out of Works ……………………………............ Unit: sum 
 
Before commencement of work, the Contractor is to liaise with the Employer’s Agent to establish exactly the status of all survey 
pegs.  If any pegs are missing, he shall immediately inform the Employer’s Agent in writing. 
 
On completion of the Contract the pegs that have been unavoidably disturbed will be replaced by the Employer. Pegs which 
have, in the opinion of the Employer’s Agent, been disturbed due to the negligence of the Contractor will be replaced by a 
registered Land Surveyor at the Contractor’s cost.
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PSA 8.10 Compliance with OHS Act and Regulations 

 
(Including the Construction Regulations 2014)……………………………………………………………….      Unit: sum 
  
The tendered sum shall include full compensation to the Contractor for compliance with all the requirements of the OHS Act 
and Regulations (including the Construction Regulations 2014), Health and Safety Officer/s, medical examinations, 
accommodation, transport, communication implements, consultations, meetings and any other thing necessary for the 
completion of the aspect, at all times, for the full duration of the Contract. The successful tenderer shall provide the Employer’s 
Agent with a complete breakdown of this tendered sum. 
 
This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance. 
 
PSA 8.11 Compliance with Environmental Requirements…………………………….. Unit: sum 
  

The tendered sum shall include full compensation to the Contractor for compliance with all the environmental requirements. 

 

This sum will be paid to the Contractor, in equal monthly amounts, subject to proper and accepted compliance. 

 

PSA 8.12 Alterations to Existing Services 
 
Temporary and permanent alterations made to existing services by the Contractor upon instruction of the Employer’s Agent 
will be measured and paid under this item.  Payment for works so ordered will be made on the basis of sums actually paid for 
materials, construction equipment and labour, exclusive of VAT.   

 

PSA 8.13 Miscellaneous Items 
An item which refers to this clause will be measured in the unit scheduled. 
 
The sum or rate for such item shall cover the cost of all materials, labour and construction equipment required to execute and 
complete the work, as specified, as described in the Schedule of Quantities or shown on the drawings.  
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PSAB EMPLOYER’S AGENT’S OFFICE (SANS 1200AB) 
 

PSAB 3 MATERIALS 
 

PSAB 3.1 Name-boards 
 

Add the following:- 

 

Employer’s name boards shall be erected within one month of the commencement of construction and shall be placed 
where ordered by the Employer’s Agent.  Any damage to these boards shall be repaired within 14 days of a written 
instruction received from the Employer’s Agent.  For details of the board refer to the Standard Drawings contained in 
this document. 

 

Two Contractor’s name-boards shall be erected in the area of the Works, at positions approved by the Employer’s 
Agent, who may at any time order their removal if any objections are received. 

 

The boards shall be manufactured from materials specified in Clause 3.1 of SANS 1200 AB. 
 
All name-boards shall be removed 14 days prior to the date of the Final Approval Certificate. 

 

PSAB 3.2 Office Building 
 

Delete the first sentence and substitute the following: 

The Contractor shall supply and furnish two air-conditioned “Kwikjack” (6 m x 3 m) offices, (one for the use of the 
Engineer and his/her staff and one for the Employers’ inspectors) and one air-conditioned “Kwikjack” (9 m x 3.4 m) 
conference facility for conducting meetings. 

 

Add to the Sub-clause: 

In addition to the furnishings listed under sub-items (a) to (i), the following shall be provided and properly 
maintained: 

 

(j) electrical installation to include a light and two 15A plug points plus two adequately sized air conditioning units 
(for heating and cooling) for each unit 

(k) one refrigerator of at least 100 litre capacity 

(l) one kettle of at least 2 litre capacity 

(m) one tea set comprising six cups and saucers, six teaspoons, one teapot, one sugar bowl and one milk jug 

(n) covered parking for four vehicles 

(o) un-covered parking space for two vehicles 

(p) two “Barhold” or similar wall mounted racks each with 6 clamps suitable for hanging A0 sized drawings 

(q) one large meeting table 

(r) ten additional chairs 

 

The Contractor shall supply one (1) lockable toilet for the exclusive use of the Employer’s Agent’s staff. 

 

PSAB 4 CONSTRUCTION EQUIPMENT 

 
PSAB 4.1 Telephone 

 
Delete the Sub-Clause and substitute the following: 
 
The Contractor will be required to supply the Engineer’s Site Staff with pre-paid air-time to the value of R500.00 each 
per month for their mobile phones as soon as the Contract commences.  
 
Add the following new clauses: 

 
PSAB 4.2 Covered Parking Bay 

 
The Contractor shall also supply and maintain four corrugated iron (or similar approved) covered carports with closed 
sides and gravelled floor for the sole use of the Employers Agents Representative and the Employer. 

 
PSAB 4.3 All other specified facilities 

 
The Contractor will be required to supply the Engineer’s Representative and Site Staff with the following:
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i) Digital Camera  
ii) Laptop 
iii) Printer 
iv) Wi-Fi Internet Connection 
v) Access to a photocopier and associated consumables 
vi) Hired vehicles.  

 
The camera, laptop and printer are to be as specified by the Engineer and are to be supplied as Prime Cost items. 
 
The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive 
insurance.  

 

PSAB 5 CONSTRUCTION 

 

PSAB 5.2 Engineer’s Office (Refer SANS 1921-1 Clause 4.14) 
 
Add to the Sub-Clause: 
 
The toilet facilities provided for the sole use of the Engineer or his representative(s), the Employer’s inspectors, CLO 
and PSC shall be maintained in a hygienic and sanitary condition and shall be removed on completion of the Works. 
The facilities provided shall conform to the local health authority’s requirements as applicable and the Contractor 
shall pay all sanitary fees and charges. 
 
PSAB 5.5 Survey Assistants  
 
Delete the first sentence and substitute the following: 
 
The Contractor shall make available to the Engineer two suitably educated labourers for use on and about the site 
on survey and other work directed by the Engineer at all reasonable times. 
 
Add the following new clauses: 
 
PSAB 5.6 Survey Equipment  
 
Add new Sub-Clause: 
 
The Contractor shall provide the following survey equipment on the Site from the commencement to the completion 
of the Works: 
 
One automatic reading Engineer’s level plus tripod 
One levelling staff (5 m long, 1 cm graduations) 
One staff angle bubble 
One metal change-point for levelling 
One separate plumb-bob 
One spirit level (one metre long) 
One hammer (2 kg) with steel or wooden pegs as necessary 
One 50 m steel or glass fibre tape 
One 5,0 m (or longer) retractable steel tape. 
 
The equipment may be shared by arrangement between the Contractor and the Engineer or his representative on 
Site. The Contractor shall keep the equipment continuously insured against any loss, damage, or breakage and he 
shall indemnify the Engineer and the Employer against any claims in this regard. Upon completion of the Works the 
survey equipment as listed above shall revert to the Contractor. 
 
The Contractor shall maintain the equipment in good working order and keep it clean until the completion of the 
Works. 
 

PSAB 5.7 Site Instruction Books 
 
The Engineer shall supply a site instruction book for specific use on the Site. All instructions given by the Engineer’s 
Representative must be confirmed and countersigned by the Engineer. The instruction shall be countersigned by the 
Contractor before implementation.
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The Contractor shall supply a triplicate book for site correspondence and inspection requests to the Engineer’s 
Representative.  Reasonable notice shall be allowed prior to inspections. All inspections requests and 
approval/disapproval thereof shall be recorded by the Site staff in writing. All requests must be signed and dated by 
the Engineer’s Representative before implementation.  
 
The Contractor in conjunction with the Engineer must ensure that a suitable site quality record system is put in place 
to record that each section, or work item, complies with the relative works specification.  

 

PSAB 8 MEASUREMENT AND PAYMENT 

 
PSAB 8.1 Scheduled Items  
 
Delete the 1st sentence and substitute the following: 
 
Items will be scheduled in terms of Sub-Clauses 8.3.2 and 8.4.2 of SANS1200 A. 
 
PSAB 8.2.1 Fixed and Time-related Charges 
 
Delete the 1st sentence and substitute the following: 
 
The terms of Sub-Clause 8.2 of SANS 1200 A shall apply. 
 
Add the following clauses: 
 
PSAB 8.2.2 Furnished Office and Meeting Room 
 
The Contractor shall supply, erect, maintain and service for the sole use of the Engineer’s staff facilities as defined in 
PSAB 3.2 and PSAB5.2. 
 
Payment will be made for the supply and erection of the above facilities under the provided fixed rate. 
 
Payment will be made for the maintaining the above facilities in a suitable condition under the provided time related 
rate. 
 
PSAB 8.2.3 Telephone  
  
The Contractor shall provide air time as defined in Clause 4.1, as amended. 
 
Payment will be made for supplying 1 x R500 monthly pre-paid airtime and data for the mobile telephone under the 
time related rate. The cost of making the airtime available shall be included in the tendered monthly rate rather than 
as a percentage mark-up (which would otherwise require invoices as proof of payment). 
 
PSAB 8.2.4 Nameboards  
 
The Contractor shall supply and erect nameboards in accordance with SANS 1200AB Clause 3.1.Payment will be 
made for the supply and erection of the nameboards under the provided fixed rate. 
 
Payment will be made for maintaining the nameboards in a suitable condition under the relevant time related rate. 
 
PSAB 8.2.5 Survey Assistants 
 
Payment will be made for the employment of the survey assistants specified in Clause PSAB 5.5 under the provided 
fixed rate on verification of their availability by the Engineer. Should the survey assistants be removed from site during 
the course of the Contract then any payments made for the survey assistants will be reversed in the next interim 
payment certificate.  
 
Payment will be made for the monthly cost of the survey assistants under the provided time related rate for as long as 
they are required to be available to assist the Engineer or his representatives. 
 
PSAB 8.2.6 Survey Equipment 
 
Payment will be made for the supply of the equipment specified in Clause PSAB 5.6 under the provided time-related 
rate on verification by the Engineer that the equipment specified is on site. No payment will be made if any of the items 
listed are not available to the Engineer.
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The time-related rate is deemed to include maintaining the above equipment in a suitable condition. 
 

PSAB 8.2.7 Covered Parking Bay 
 
Payment will be made for the supply and installation of covered parking bay specified in Clause PSAB 4.2 under the 
provided fixed rate on verification by the Engineer that the parking bay specified is erected on site. Should the parking 
bays be removed from site during the course of the contract then any payments made for the supply of this equipment 
will be reversed in the next interim payment certificate. 
 
Payment will be made for the maintaining of the above parking bays in a suitable condition under the provided time 
related rate. 
 
PSAB 8.2.8 All other specified facilities for the Engineer 
 

The supply of laptops, printers and cameras are to be provided under a separate Prime Cost item with associated 
mark-up.   
 
The vehicles are to be hired under a Provisional Sum item. The hire agreement shall allow for fully comprehensive 
insurance.  
 
The cost of providing and maintaining all other facilities for the Engineer’s Site Staff (such as cell phone airtime, access 
to WiFi and photocopying facilities) shall be included in the relevant fixed and time-related scheduled rates. 
 
PSAB 8.2.3  Survey Equipment 
 
Payment will be made for the supply of the equipment specified under the fixed P&G rate on verification by the 
Employer’s Agent that the equipment specified is on site. Should any of this equipment be removed from site during 
the course of the contract then any payments made for the supply of this equipment will be reversed.  
 
Payment will be made for maintaining the survey equipment in a suitable condition under the time-related P&G rate 
 

PSC SITE CLEARANCE (SANS 1200C) 
 

PSC 3 MATERIALS 

 
PSC 3.1 Disposal of Material 

 
Add the following: 
Unless otherwise ordered by the Employer’s Agent, the Contractor shall dispose of material resulting from clearing 
and demolition operations at a site to be determined by the Contractor. Such a site shall have the approval of the 
Employer’s Agent, the Local Authority and the Environmental Control Officer. 
 

PSD EARTHWORKS (SANS 1200D)  
 

PSD 3 MATERIALS 
 

PSD 3.1.2  Classes of Excavation 
 
Replace Sub-clauses 3.1.2 (a), (b) and (c) with the following: 
 
All material encountered in any excavations for any purpose including restricted excavations will be classified as 
follows: 

 
1. Excavation in all materials,  
 
2. Extra-over excavation in all materials for excavation in hard rock by one of three means: blasting, excavator-

mounted hydraulic breaker and splitting using expansive chemical grouts. The method to be employed for 
excavation in hard rock shall be as agreed with the Employer’s Agent on Site. 

 
Other earthworks 
 
Non-plastic sandy material from excavations shall be used in the following order: 
 
1. As selected granular material for pipe bedding.
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2. As blanket and backfill to pipe trenches. 
3. As backfill to structures. 
4. As spoil stockpiled in selected areas indicated by the Employer’s Agent. 
The Contractor shall employ selective methods of excavation in order to preserve uncontaminated  topsoil and material 
suitable for backfill, embankments, pipe bedding and selected granular material.   
 

PSD 5  CONSTRUCTION 

 
PSD 5.1.1.2 Safeguarding of Excavations  
 
Replace Clause 5.1.1.2 (b) with the following: 

 
Deep vertical faces of excavations could collapse during construction causing injury or death; hence the Contractor 
must either:- 
 
1. provide a shoring system, designed by the Contractor and signed off by a suitably qualified Professional 

Engineer, OR 
2. reduce the slope of excavations to the safe angle as determined by a suitably qualified Professional Geotechnical 

Engineer employed by the Contractor. 
 
PSD 5.1.3 Stormwater and Groundwater  

 
Add the following to this Clause: 
 
The Contractor shall provide, operate and maintain sufficient pumping equipment, pipes and other equipment on site 
as may be necessary to dispose of stormwater and groundwater for the proper execution of the Works. 
 
PSD 5.1.4.1 Dust nuisance 

 
Add the following to this Clause: 
 
The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance on all parts 
of the site and surrounding areas at all times, from the date of handing over of the Site, to the completion date of the 
Contract. 
 
The Contractor shall plan the Works accordingly and shall use sufficient water or other methods to keep the level of 
dust to a minimum. This shall be done in consultation with the Employer’s Agent and to the Employer’s Agent’s 
approval. The Contractor must make allowance for the above in the rates tendered for excavation. 
 
PSD 5.1.4.3 Excavated Material not to Endanger or Interfere  

 
Add the following to this Clause: 
 
All surplus material and unsuitable material not required for backfilling shall be disposed of at suitable sites to be 
located by the Contractor.  All such sites shall require the approval of the Employer’s Agent, the Local Authority, the 
Environmental Control Officer and local community.  No additional payment will be made for the transportation of such 
material. 

 
Dumping shall proceed in an orderly manner with coarse material placed at the bottom and covered with finer material, 
where possible.  Upon completion of dumping, the material shall be shaped to provide free-draining surfaces and shall 
be finished off to the satisfaction of the Employer’s Agent. 
 
PSD 5.2.2.1.(c) Excavation for General Earthworks and for Structures 

 
Add the following to this Clause: 
 
The Contractor shall excavate to the net outlines of the structures plus an allowance for work space.  Vertical concrete 
walls shall not be cast against excavated surfaces, except in the case of concrete encasement to pipes and footings 
for brick walls. 
 
PSD 5.2.2.1.(e) Excavation for General Earthworks and for Structures 

 
Add the following to this Clause:
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The Contractor shall inform the Employer’s Agent, in writing, at least 14 days before commencing any work which will 
result in a change in the topography of the site, whether such work is for the permanent works or for temporary works 
which the Contractor intends to execute for his own convenience. Thereupon, before commencing the work, the 
Contractor shall take cross-sections of the original ground profiles or another approved method to determine the 
ground profiles of the entire area to be worked.  In addition all rock and/or foundation levels shall be recorded as the 
work proceeds. 
 
The information so obtained shall be permanently recorded on a drawing or drawings which shall each be signed by 
both the Contractor and the Employer’s Agent.  The Contractor shall then provide the Employer’s Agent with a 
reproducible copy of each drawing to serve as a permanent record both for the purpose of determining the quantities 
of excavation and earthworks carried out in the construction of the permanent works and the extent to which temporary 
works shall be removed or temporary excavations shall be refilled upon completion of the Works. 
 
Where the Contractor excavates to dimensions in excess of those shown on the drawings or ordered by the Employer’s 
Agent or if the material in the bottom of an excavation is loosened before concrete has been cast, or if there is any 
over-excavation, or any loose or disturbed soil, it shall be removed and the over-excavation shall be replaced by mass 
concrete of prescribed mix Grade 15/20 mm. 
 
Where blinding, mass or structural concrete is to be cast or where precast elements are to be placed on surfaces 
established by restricted excavation, the Contractor shall, in the case of rock surfaces, over excavate to 100 mm below 
the bottom of the structure and use mass concrete Grade 15/20 mm to bring the level to the bottom of the blinding. 
 
Excavations to final level, ready to receive a blinding layer or concrete footing, shall be completed not less than 
24 hours before such layer or footing is cast. 
 
The Contractor shall arrange for the inspection by the Employer’s Agent of all surfaces immediately before casting 
concrete. 
 
PSD 5.2.3.1 Embankments 

 
Add the following to this Clause: 
 
The areas over which earth fills are to be constructed shall, after site clearance and removal of 150mm topsoil, be 
ripped to a depth of 150 mm and compacted to 90% of Mod AASHTO density.  Should the topsoil layer be in excess 
of 150mm the Contractor is to notify the Employer’s Agent in writing and request a directive as to how to proceed. 
 
The Contractor shall plan his operations and particularly his cut and fill operations in such a manner that all cut material 
may be used to the best advantage of the Employer.  This would mean that no material shall be unnecessarily spoiled.   
 
The Contractor shall therefore not spoil any materials without the Employer’s Agent’s approval and without satisfying 
the Employer’s Agent that this is necessary and that the most economical method of constructing the works is 
proposed.   
 
Where filling is required on ground slopes greater than 1:10 the Contractor shall submit proposals for benching for 
approval by the Employer’s Agent. 
 
Fill in shall be compacted to the densities specified in Sub-clause 5.2.3.1. 
 
PSD 5.2.3.2 (a) General Backfilling 
 
Add the following to this Clause:  
 
Backfill measured under the various items in the Schedule of Quantities shall be compacted to a density as stipulated 
in the scheduled item. 
 
Material for backfilling around structures must be selected so that no clay, boulders or rock is used for backfilling within 
300 mm of the structure. 
 
PSD 5.2.4.2 Topsoiling  
 
Add the following to this Clause: 
  
Topsoil shall not be stockpiled higher than 2,0 m. Care shall be exercised to prevent the compaction of topsoil in any 
way especially by vehicles travelling over such material.
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Topsoil shall be placed as directed in Sub-clause 5.2.4.2 on the faces of cut slopes and embankments and other flatter 
areas, as shown on the drawings or ordered by the Employer’s Agent, to a nominal thickness of 100 mm after light 
compaction. The cut and embankment surface shall be raked or lightly scarified before laying of the topsoil to assist 
with adhesion between the surfaces. 
 

PSD 7 TESTING 

 
PSD 7.2 Taking and Testing of Samples  
 
Replace this Clause with the following: 
 
The Contractor shall carry out sufficient process control checks (one test per five cubic metres of backfill) on the 
compaction of all backfill layers before calling the Employer’s Agent to inspect the work completed. The costs of testing 
shall be deemed to be included in the rates for backfilling. 
 

PSD 8 MEASUREMENT AND PAYMENT 

 

PSD 8.1 Basic Principles 

 

Add the following Sub-clauses: 

 

PSD 8.1.4 Backfilling of Over-Excavation 
 
Backfilling over-excavation with concrete as specified in PSD 5.2.2.1(e), will not be measured for payment unless the 
over-excavation is ordered by the Employer’s Agent to remove unsuitable material, in which case the additional 
excavation will be measured and paid as excavation in all materials and the concrete will be measured by volume, all 
to the additional dimensions ordered by the Employer’s Agent. 
 
PSD 8.2 Computation of Quantities 
 
Add the following to Clause 8.2.1: 
 
The volume of excavated material will be measured from the net outline of the structures and the average depth of 
excavation unless otherwise approved by the Employer’s Agent. 
 
PSD 8.3 Scheduled Items 
 
PSD 8.3.2 Bulk Excavation 
 
PSD 8.3.2(b) Extra-over for 

 

Replace the contents of this Sub-clause with the following: 
 
No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended, 
as intermediate excavation.  The tendered rate for excavation in all materials shall include for the cost of such 
excavation.  Refer to PSD 3.1.2.  
 
Extra-over item will be made for: 
 

a) Material classified as “hard rock”.  Refer to PSD 3.1.2. 
 
PSD 8.3.3 Restricted Excavation 
 
PSD 8.3.3 (b) Extra-over for 

 

Replace the contents of this Sub-clause with the following: 
 
No extra-over payment will be made for excavation in material classified in terms of Sub-clause 3.1.2, as amended, 
as intermediate excavation.  The tendered rate for excavation in all materials shall include for the cost of such 
excavation.  Refer to PSD 3.1.2  
 
Extra-over item will be made for:
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a) Material classified as “hard rock”.  Refer to PSD 3.1.2 
 
Extra-over payment will be made for hard rock excavation provided the surface levels of the hard rock have been 
recorded on drawings signed by the Employer’s Agent before it is excavated. 
 
PSD 8.3.6 Overhaul 
 
Replace the contents of this Clause with the following: 
 
All movement of cut to fill material shall be regarded as freehaul.  In addition, all movement of topsoil, overburden soil 
or any other material within the boundary of the site and less than 5 km from the site boundary shall be regarded as 
freehaul. 

 

Overhaul will only be paid for disposal of topsoil, overburden, spoil or any other material where the transportation is 
beyond 5 km of the boundary of the site. 

 
PSD 8.3.10 Topsoiling  

 
Add the following to this Sub-clause: 

 
The topsoiling will be measured by surface area covered.   
 
The rate for topsoiling shall cover the cost of loading, hauling, spreading to a lightly compacted thickness of 100 mm 
and making suitable provision to avoid the topsoil slipping down the slopes of embankments and cut-slopes, all to the 
approval of the Employer’s Agent.   
 
Add the following Clause:  
 
PSD 8.3.14 Shoring ...........................................................................................................Unit: m2 
Trenches must be safeguarded as per clause PSD 5.1.1.2. 
 
The area of shoring measured for payment will be the actual area of excavation side shored, calculated from the 
perimeter of structure plus adequate working space and the height of shoring actually used. (The maximum additional 
working space for shoring measurement will be 1.5 m) 
 
The rate shall cover all the cost of the design, supply, placing, maintenance and removal of the shoring system and 
other support measures together with any cost that results from the inconvenience of working in the supported 
excavation and the cost of any risks inherent in the operation. 
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PSDB EARTHWORKS (PIPE TRENCHES) (SANS 1200DB)  
 

PSDB 3 MATERIALS 
 

PSDB 3.3 Selected Granular Material  
 
(for bedding material (padding) for steel pipes see PSLB 3.3) 
 
PSDB 3.4 Selected Fill Material 
 
Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material (padding) 
for steel pipes see PSLB 3.3) 
 
PSDB 3.5(a)   Backfill Material  
 
In the third line delete "150 mm" and substitute "100 mm". 
 
PSDB 3.5(b)  Backfill Material 
 
In the second line delete “PI not exceeding 12” and substitute “PI not exceeding 6”. 
 
PSDB 3.5(c)  Cement Stabilised Backfill  
 
Add the following new Sub-Clause: 
Where scheduled, or directed by the Engineer, backfill shall be stabilised with 8% cement by mass.  The backfill material shall 
have a plasticity index not exceeding 10 and all material must pass through a sieve of aperture size not exceeding that specified 
in SABS 1200 LB, Sub-Clause 3.2, as amended. 

 
The dry materials shall first be mixed in a concrete mixer thereafter sufficient water is to be added to produce the stiffest 
consistency available for placing and compacting with vibrators. 
 

PSDB 5  CONSTRUCTION 

 

PSDB 8 MEASUREMENT AND PAYMENT 

 
PSDB 8.3.2 Excavation 
 
Add the following sub-items to Sub-Clause 8.3.2.(b): 
 

(3) Hand excavation and backfill where ordered by the Engineer  ................................................... Unit : m3  

(4) Backfill stabilised with 8 % cement where directed by the Engineer ........................................... Unit : m3  

(5) Boulder excavation Class A  ........................................................................................................ Unit : m³  

(6) Boulder excavation Class B ......................................................................................................... Unit : m³ 
 

• The tendered rates for (4) above shall include full compensation for selecting, mixing, backfilling and compacting of 
the stabilised material to 90% of modified AASHTO density. 
 
Measurement of Extra Over for (5) and (6) above will not apply to any length of trench in soft material more than 2m long.   
Surplus boulder material from trench excavation shall where applicable, be disposed of to the designated spoil areas situated 
within the freehaul distance from the source of such material except where shown otherwise on the drawings. 
 
PSDB 8.3.3.1 Deficiency in Backfill Materials  
 
Payment for imported, graded stone laid under pipelines in accordance with PSDB 5.5 shall be paid for under either Sub-
Clause 8.3.3.1(c) or as scheduled. 
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PSDK GABIONS AND 
 

PITCHING (SANS 1200DK)  
 

PSDK 3 MATERIALS 
 

PSDK 3.1.1 Stone   
 
Add the following to this clause and its sub-clauses: 
 
The stone shall be clean, hard, unweathered and free from fissures and flaking.  It shall have a relative density of 2.65 and 
should pass the requirements of the standard specification in terms of size, durability and finish. 
 
No stone shall be of a size such that it will pass through a ring of diameter 88 mm. 
 
No stone shall be of a size: 

• exceeding 250 mm, and at least 85% of the stones shall be of a size equal to or exceeding 120 mm, in the case of gabion 
boxes, and, 

• exceeding 150 mm, and at least 85% of the stones shall be of a size equal to or exceeding 100 mm, in the case of 
mattresses. 

 
The stone shall be subjected to the weathering test.  The stone shall be subjected to the durability test. 
 
PSDK 3.1.2 Gabion Cages 

 
Replace Clause 3.1.2 with the following: 
 
Gabion boxes shall consist of double twisted, hexagonal wire mesh, Mesh Type 80, with 4.4 mm o/d frame wire and 2.7 mm o/d 
mesh wire, complete with partitions at 1 m centres.  All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing 
to SANS 675. 
 
Mattresses shall consist of double twisted, hexagonal wire mesh, Mesh Type 60, with 4.0 mm o/d frame wire and 2.5 mm o/d 
mesh wire, complete with partitions at 1 m centres.  All wire to be mild steel to SANS 1580, zinc coated by hot-dip galvanizing 
to SANS 675. 
 
PSDK 3.1.3 Geotextile Material 
 
Add the following to Clause 3.1.3: 
 
Filter fabric for groundwater drains shall be a non-woven continuous filament, spun-bonded polyester geotextile having the 
following physical characteristics: 
 
Mass per unit surface .................................................................................................................... 150 g/m² (min) 
Porosity under 0,5 kPa .................................................................................................................................. 93% 
Porosity under 200 kPa ................................................................................................................................. 82% 
Normal permeability under 2 kPa .................................................................................................... 3 x 10 - 3 m/s 
Normal permeability under 200 kPa ................................................................................................ 7 x 10 - 4 m/s 
Normal through-flow under constant head of 400mm .......................................................................... 270  /m²/s 
  
The material shall be placed as directed and shall not be exposed to direct sunlight for prolonged periods. 
 

PSDK 5  CONSTRUCTION 
 

PSDK 5.1.3 Type of cage  
 

New Sub-Clause: 
The size of cages for gabions shall be a maximum of 3 000 x 1 000 x 1 000 mm and shall be divided into cells having a volume 
not greater than one cubic metre.  The size of cages for mattresses shall be a maximum of 2 000 x 1 000 x 300 mm and shall 
be divided into cells having a volume not greater than 0,3 m3. 
 

PSDK 5.1.4 Diaphragms 
 

New Sub-Clause: 
Each diaphragm shall be connected in the same manner to the sides and top panels in addition to the bottom panel.
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PSDK 5.2.3 Assembly  
 

Add to the Sub-Clause: 
All gabion and mattress cages shall be connected to adjacent gabion and/or mattress cages by lacing the adjacent selvedges 
together with 2,0 mm dia. galvanised steel wire.  The lacing shall be in accordance with Sub-Clause 5.1.2. 

PSDK 5.2.4 Rockfilling 
 

Particular care shall be taken in the filling gabions and mattresses so as to ensure that the voids in the rockfill are reduced to 
the minimum that can be reasonably achieved.  In order to minimise the voids in the rockfilling, the filling shall proceed in layers 
not exceeding 300 mm deep and each layer shall be rodded and barred so as to compact the rockfill before filling of the next 
layer commences.  Where appropriate, hand packing of selected rock particles shall be carried out. 

PSDK 5.2.4.2  Mattresses used in revetments and aprons  
 

Add to the Sub-clause: 
Where gabions and mattresses are placed in exposed positions the rock particles forming the exposed faces shall be specially 
selected so as to present a fair and even surface. 

PSDK 5.3.4 Wired Pitching 
 

Add to the Sub-Clause: 
The areas in which wired or grouted wire pitching is to be used will be indicated on site by the Engineer. 
 

PSDK 8 MEASUREMENT AND PAYMENT 
 

PSDK 8.2.3 Extra Over 8.2.2 for Packing Selected Stone for Exposed Face 
 

Add to the Sub-Clause: 
The method of selecting and packing stone for exposed faces as scheduled shall be as specified in Sub-clause 5.2.7 - Special 
Finish. 
 

PSG 7 TESTS 

 
PSG 7.1.2 Frequency of sampling  
 
Add the following to this clause: 
 
One sample shall consist of three concrete test cubes. 
 
For each sample taken the position in the structure shall be recorded where the batch represented by that sample is placed as 
also the date sampled. 
 
Sampling of concrete of a particular grade shall be as specified in Sub-clause 7.1.2 with the following frequency of sampling 
referred to in Sub-clause 7.1.2.2 being amended to read as follows: 
 
"A minimum of 4 samples per day of each grade of concrete placed or 6 samples for pours in excess of 10 m³ shall be taken." 
 
PSG 7.2  Testing 
 
Add the following Sub-clause: 
 
PSG 7.2.5 Watertightness Testing of Concrete 
 
The Clear/potable water retaining structures shall be disinfected before testing.  Any re-testing that may be required shall be at 
the Contractor’s expense. 
 
The entire inside surface of the reservoir including columns and roof shall be thoroughly hosed down with water and brushed 
until properly cleaned off all dirt and other foreign matter. 
 
The floor of the structure shall then be flooded to a depth of 150 mm with chlorinated water and dosed at the rate of 150 grams 
of chloride or lime to every cubic meter of water.  The entire inside surface shall again be scrubbed using this water.  The workers 
engaged in this operation shall wear clean rubber boots. On completion the floor of the structure shall be swept clean.
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The chlorinated water shall be stored until the free chlorine level has dropped to an acceptable level.  Excess dirt swept from 
the floor into the sump may be discharged subject to written approval being obtained from the Local Authority. 
 
Payment shall be a lump sum.  The rate shall cover the costs of all materials and water used. 
 
The reservoir shall be tested for water tightness in accordance with BS 8007 1987 Section 9. 
 
(a) Testing of the Structure: 
  
For testing the liquid retention, the structure shall be cleaned and initially filled to the normal maximum level with the water at a 
uniform rate of not greater than 2 m in 24 hours. 
 
When first filled, the water level should be maintained by the addition of further water for a stabilising period while absorption 
and autogenous healing take place.  After a stabilization period of 21 days, refill (top up) and record the water level at 24 hour 
intervals for a test period of 7 days.  During this 7 day test period the total permissible drop in level, after allowing for evaporation 
and rainfall, should not exceed 10 mm. 
 
Notwithstanding the satisfactory completion of the test, any evidence of seepage of the liquid to the outside faces of the liquid-
retaining walls shall be assessed by the Engineer against the requirements of the specification.  Any necessary remedial 
treatment of the concrete, cracks, or joints shall be carried out from the liquid face where practicable.  If a lining is used for this 
purpose, it shall be sufficiently flexible and not be in any way detrimental to the water quality. 
 
In the event of any leakage or dampness being evident at any stage of the filling or testing or in the event of the Engineer 
considering the final degree of water-tightness to be unsatisfactory, the Contractor when ordered by the Engineer shall 
discontinue such filling or testing and shall, at his own expense, immediately take approved steps to rectify the leakage and to 
make the work thoroughly sound to the complete satisfaction of the Engineer.  All such rectification work shall be continued 
assiduously until a satisfactory test is obtained, which shall prove to the Engineer that water-tightness has been obtained.   
 
If required by the Engineer, the structure shall be retested before the expiry of the Defects Liability Period. 
 
The Works will not be certified complete until the structure has been proved by testing to be watertight to the satisfaction of the 
Engineer.  

 

(b) Testing of the Roof of water retaining structures 
 
The roof shall be tested on completion by using a hose or sprinkler system to obtain a sheet flow over the whole area of the roof 
for a period of not less than 6 hours. 

 

The roof shall be considered satisfactory if no leaks or damp patches appear on the soffit. 
 
PSG7.2.6 Durability Testing:  
 
Concrete shall comply with the durability parameters defined below: 
 

(a) Water Sorptivity: 
  
Sorptivity is sensitive to surface effects and may be used to assess the effectiveness of initial curing. 
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PSL MEDIUM-PRESSURE PIPELINES (SANS 1200L) 

 
PSL3 MATERIALS (Clause 3.1) 
 
PS L 3.1 GENERAL 

•  

• Substitute the first sentence of L 3.1 with the following: 
    

• Types and classes of pipes shall be as scheduled. 
 
 L 3.7 OTHER TYPES OF PIPES 
 
 PS L 3.7.1 uPVC Pipes 
 

• Substitute ‘SABS 966’ with ‘SABS 966: Part 1’ 
 

The pressure rating, stiffness and diameter shall be as detailed in the bill of quantities and drawings. 
 
PSL 3.4 STEEL PIPES, FITTINGS AND SPECIALS 
 

PSL 3.4.4 Fittings and Specials  
 

Add to the Sub-Clause: 
All steel bends, fittings and specials shall be fabricated to the dimensions and details shown on the drawings and/or described 
in the Bill of Quantities.   

 

The sides of taper pieces shall diverge at an angle of not more than 11 to each other. 
 

The bend, fitting, and special fabricator shall supply written confirmation that all hand welding was carried out by coded 
welders. 

 
Bends, fittings, shall have the internal lining and external coating made continuous (“made good”) as specified elsewhere for  
welded joints on coated and lined pipes. 
 

L 3.8 JOINTING MATERIALS 

PS L 3.8.3 Flanges and Accessories 
 
Replace “insertion piece” in the first sentence with the following: 
 
“EPDM elastomer or equivalent in accordance with ISO 4633 – 1996 reinforced rubber gasket with a minimum thickness of 
3mm”. 
 
Add the following to L 3.8.3: 
 
Flanges shall be drilled according to SABS 1123, Table 1600/3 
 
PS L 3.8.4 Loose Flanges 
 
Substitute the first sentence of the last paragraph of L 3.8.4 with the following: 
Bolts and nuts shall comply with the requirements of SABS 135. 
 
PS L 3.8.6 Spigot and Socket Pipes 
 
Add the following to L 3.8.6: 
 
Socketed joints for DI pipes shall be push-on type. The material used for the rubber gaskets shall be EPDM elastomer or 
equivalent in accordance with ISO 4633 – 1966. 
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PS L 3.9 CORROSION PROTECTION 

PS L 3.9.5 Joints, Bolts, Nuts And Washers 
 Substitute L 3.9.5 with the following: 
 
 All bolts, nuts and washers shall be heavy duty galvanised. 

 
PS L 3.9.7 DI Pipes 
 
PS L 3.9.7.1 Internal lining 
 
Pipes shall be internally lined with a cement mortar in accordance with the European Standard EN 545 : 2002 
 
PS L 3.9.7.2 External coating 
 
Pipes shall be externally protected with metallic zinc coating in accordance with the European Standard EN 545 : 2002. The 
mass of sprayed metal shall be not less than 200g/m2. After zinc coating, pipes shall be coated with bituminous paint, the 
mean thickness of the bituminous paint shall not be less than 70 microns, in accordance with the above specification. 
 
Polyethylene sleeve shall be supplied and fitted in accordance with NF EN 545 and ISO 8180. 
 
PS L 3.9.7.3 DI Fittings 

Fittings shall be electro-deposited coating with minimum thickness of 50 microns applied on a blast cleaned 
surface and phosphate surface. 

PS L 3.10 VALVES 

PS L 3.10.1 Gate Valves 
 
All gate valves shall comply with the requirements of SABS 664 and shall be suitable for a working pressure of 1,6 MPa.  
All gate valves must be supplied with a square spindle nut, suitable to be used with a valve key. 
 
Gate valves shall have socketed ends for uPVC pipes unless shown differently on the drawings and shall open clockwise.  
The direction for opening and closing shall be permanently displayed on the valves.  Valves shall have non-rising spindles. 
 
Compression shut-off valves with rubber protected gate and smooth finish without recess inside, may be used. 
All flanged gate valves shall be drilled according to SABS 1123 Table 1600/3.  Pipes shall not be tested against a closed valve.  
Thrust blocks for test sections shall be approved by the Engineer prior to testing of pipes.   
The cost shall include the chamber. Gate valves to detail, see drawing annexures. 
 
PS L 3.10.4 Air Valves 
 
Air valves for potable water shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes.  All air valves shall be double 
action air valves of Vent-o-mat series RBX air release and vacuum brake or similar.  The branch of the tee on the main pipe 
shall be minimum 0,67 (2/3) of the diameter of the main pipe. 
 
T-pieces for air valves shall be as follows: 
  Main pipe    Branch 

  mm dia    mm dia 

  75       75 

110       80 

160       100 

200       150 

All air valve installations shall be supplied with an isolating valve suitable for a working pressure of 1,6 Mpa and a distance 
piece between the air valve and the branch of the tee, and other fittings shown on the drawings. 
The cost shall include the construction of the chamber. Air valves to detail, see drawing annexures.
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PS L 3.10.5 Scour valves 
 
Scour valves shall be suitable for a working pressure of 1,6 Mpa for uPVC pipes. 
 
Scour valves shall consist of a flanged gate valve (size specified on drawings), coupled horizontally to a GMS flanged equal 
tee.  The outlet pipe shall be galvanised flanged steel pipe section and a 45 deg galvanised flanged bend (as detailed on 
drawing no. 19-112.  The outlet shall discharge above ground level in the direction of the fall of the natural ground surface, 
perpendicular to the main pipe.   

 
PS L 3.10.6 Bulk Water Meter 
 
The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings to be connected to 
the appropriate pipes, gate valve, strainer, the installation, testing and putting into operation of the complete meter, including 
the construction of the chamber, as indicated on drawing. 
 
Technical requirements for the meters 
 
The bulk water meters shall be of the free-flow type manufactured from corrosion resistant material in a cast-iron casing.  A 
distance of 10 times the diameter of the pipe before and 5 times the diameter after the water meter must be kept free of any 
obstructions such as bends, valves, reducers, etc. 
The flow reading shall be given on a dial face and totalising shall occur by means of a roller counter and shall be accurate 
within ± 2 %. 
 
The meter shall be manufactured in such a way that all moving parts can be removed and replaced from the top without 
removing the whole meter.  Replacement parts should be freely available.  Each water meter installation shall be supplied with 
a gate valve on the upstream side of the water meter at a distance of 10 times the diameter of the pipe.  This gate valve shall 
be provided for under the relevant item in the schedule of quantities. 
Installation of meter 
 
The meter shall be installed by a person approved by the supplier in order to validate the guarantee. 
All accessories for the complete installation shall be supplied by the Contractor. 
 
All metal work shall be painted according to specifications after the testing and completion of the installation. 

L 3.11 MANHOLES AND SURFACE BOXES 

PS L 3.11.4 Step Irons 
 
Substitute L 3.11.4 with the following: 
Step irons shall consist of polypropylene coated 12 mm high tensile steel such as Calcamite or similar.  The installation of the 
step irons shall be in accordance with the specification of the manufacturer. 
 
PS L 3.11.6 Surface Boxes 
 
Add the following to L 3.11.6: 
 
The type of boxes shall be as specified on the drawings. 
 
PSL 4 PLANT 
 
PSL 4.4 Packing (New Sub-Clause) 
 
Goods should be suitably packed in such manner as will ensure safe and efficient transport by road or rail, and the Contractor 
shall include in his prices for whatever packing may be necessary in this respect.  Small items particularly liable to damage or 
loss in transit should be crated.  All crates and packing material shall, after use, become the property of the Employer, unless 
distinctly specified otherwise, or if returnable, shall be so at the Contractor's expense. 
 
PSL 5 CONSTRUCTION 
 
PSL 5.1 LAYING 
 
PSL 5.1.3 Keeping Pipelines Clean 
Add to the sub-clause: 
The Contractor shall take all of the steps necessary to prevent flooding of the Works and hence ensure that all work is carried 
out in the dry, and that the ingress of dirt and or dirty water into the pipes is prevented. 
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PSL 5.1.3.1 Cleaning Pipe Internals (New Sub-Clause) 

 
Add new Sub-Clause: 
The Contractor shall ensure that all pipe work is installed internally free of any contaminants. All traces of dirty water, dirt and 
debris are to be removed from the inside of the pipe as it is installed. 

 
The Contractor shall take note that flushing of the completed pipeline may not be allowed after construction has been 
completed and therefore clean house keeping practices will be required under all circumstances during construction. The 
tendered rates for pipe laying shall include for the clean house keeping practices required. 

 
Each section of the pipeline is to be internally inspected and passed by the Engineer once construction has been completed. 
If the pipework is not satisfactory, the Contractor shall re clean the pipe at his own expense until the pipe is passed clean. The 
Engineer reserves the right to utilize cameras or any other means to inspect inaccessible areas. 
 
PSL 5.1.3.2  Cleaning of Valves and Fittings (New Sub-Clause) 

 
Add new Sub-Clause: 
All flanges, valves, fittings and equipment are to be installed in pipework only after they have been thoroughly cleaned. Flange 
faces shall be checked for damage before being incorporated into the permanent works and any damage shall be reported to 
the Engineer. 
 
PS L 5.1.4 Depths and Cover 
 
Add the following clause 5.1.4.6 
 
The following cover will be allowed for: 

• Trunk mains  800 mm 

• Reticulation  600 mm 

• Under cultivated land 1000 mm 

• Road crossing  1000 mm 

• Main road crossing uPVC sleeve  
 

Backfill shall be executed to a depth of 0, 21 m by an average able-bodied labourer or group of such labourers, at a rate of 
not less than 34 m per 9,25 hour working day per labourer, using only picks, shovels, stumpers and similar hand tools. 
 
PSL 5.1.8 End Caps (New Sub-Clause) 
 
Add new Sub-Clause: 
 
The Contractor shall, at the end of each days work, fit end caps to the open ends of the pipeline under construction. The end 
caps shall be manufactured in such a manner that it can be fitted to seal off the pipeline to the extent that it is totally dust and 
water proof. The end cap must be able to withstand a pressure of 1 m head of water externally when fitted. 
 
End caps shall be maintained during non working periods. 
 
The tendered rates for the laying of pipe shall be deemed to include for the supply, fitment, and maintenance of the end caps. 

 
PSL 5.1.9    Marker Posts (New sub-Clause) 
 
Pre-cast concrete marker posts as shown on the drawings and painted white in colour shall be set at all horizontal direction 
changes and where otherwise indicated by the Engineer. 
 
The standard marker post rate shall include the supply and erection of painted, inscribed posts.  The rate shall be inclusive of 
erection and shall include for all necessary excavation, mass concrete footing and formwork. 
 

PSL 5.2     JOINTING METHODS 
 
PSL 5.2.2  Flanged Joints
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Add to the Sub-Clause: 
Before being brought together, the ends of the pipes, fittings, couplings and flanges are to be inspected and cleaned to ensure 
that all parts forming the joint are undamaged and clean. 
 
When jointing flanges, the faces shall be cleaned thoroughly and approved jointing material (compressed asbestos cement fibre 
or other approved gaskets on flanged joints), cut properly to size, is to be inserted immediately before bringing the two flanges 
together.  Before closing the joints, the flanges must be parallel to each other, with all bolts inserted in the bolt holes.  After the 
fittings have thus been aligned and well supported, the joint shall be bolted up to a uniform tightness using torque wrenches to 
achieve the required compression force on the gasket.   

 
If and where full face gaskets are used, the jointing material shall be flush with, or protrude beyond, the outer circumference of 
the flange (this in not applicable to raised face flanges).  On completion of the joint, the flanges and bolts shall be protected as 
described in Clause PSL 3.9.3.8. 

 

L 5.6 VALVE AND HYDRANT CHAMBERS 
 
PS L 5.6.1 General 
 
Substitute the first sentence of L 5.6.1 with the following: 
  
The drawings of valve and hydrant chambers, which are bound into the document, shall supersede the corresponding drawings 
in the standard specification. 
 
PSL 5.11 Cement Stabilising Bedding and Selected Fill around Pipes 
 
Where shown on the drawings or directed by the Engineer, the bedding and selected material around the pipe shall be stabilized 
with 8% by mass of OPC. This is applicable to water course crossings, under trafficked areas and on steep slopes. 
 
In all cases, the cement shall be added to the bedding / selected fill material outside the trench and in such a manner so as to 
achieve full dispersion of the cement in the material and achieve Optimum Moisture Content when placed and compacted around 
the pipe. Excess water content is to be avoided so as not to create a ‘concrete encasement’ of the pipe.  
 

PSL 7.3    STANDARD HYDRAULIC PIPE TEST 
 
Add new Sub-clause: 
Water used for one filling of the pipeline for hydraulic testing will be provided by the Employer free of charge.     Additional 
water used due to unsuccessful hydraulic tests will be charged at the Employer’s bulk rate per kilolitre that is charged to the 
employer by DWS.  Filling of the pipeline for hydraulic testing shall be carried out slowly to enable air to escape and under the 
direction of the Engineer.  

 
GRP pipelines shall be tested in approximately 2km lengths for which standardised hydraulic test points have been specified.  

 
PSL 7.3.1 Test Pressure and Time of Test 
 
Add to the Sub-clause: 
The separate sections of pipeline to be pressure tested and the test pressure for each section (expressed as an elevation above 
sea level) shall be as shown on the construction drawing.   

 
The Contractor shall make due allowance in the construction programme and in the tendered rates for the entire testing operation 
including for the provision of temporary end stops and any other costs incurred associated with testing the pipeline in intermediate 
sections.   
 
The pipe shall not be tested until the associated structural concrete for anchorage has cured for 14 days or until such concrete 
has attained the specified design strength.   

 
The section to be tested shall be pressurised to the specified pressure and left for 2 hours, during which period, the pressure 
drop (if any) and the quantity of water required to be pumped in to restore the test pressure shall be measured and recorded.  
In addition, all flexible and flanged joints shall be visually inspected and there shall be no sign of leakage.   
 
The test pressure for field testing for uPVC pipes shall be 1,5 times the rated maximum working pressure of the pipe 
e.g. class 9 uPVC pipe (0,9 MPa rated working pressure) shall be tested to 1,35 MPa and class 12 uPVC pipe (1,2 MPa 
rated working pressure) to 1,8 MPa.
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The test pressure applied according to L 7.3.1.2, must, with allowance for any level differences along the pipeline, be such 
that the pressure at any point in the pipeline will be at least 1,25 times and not more than 1,5 times the rated working pressure 
of the pipe. 
 
At all times when there is water in the pipeline, and particularly during filling, testing and draining of the pipeline, all air valves 
shall be in operation and their individual isolating valves shall be open.  

 
PSL 7.3.1.2 Delete the Sub-Clauses 7.3.1.2 

 
PSL 7.3.1.3 Delete the Sub-Clauses 7.3.1.3 
 

PSL 7.3.4   Initial Filling of Pipeline (New clause) 
 
Add new Sub-Clause: 

 
The entire process for filling the pipeline at any time during testing or disinfection shall be carried out under the supervision of 
the Engineer.  Under no circumstances will the Contractor be allowed to carry out filling of the pipeline without the supervision 
of the Engineer, neither shall he/she permit any other persons to carry out such filling without the written permission of the 
Engineer. 

 
Any damage to the pipeline caused by non-compliance with this clause shall be rectified at the Contractor’s expense. 
 

PSL 7.3.5   Connections After Testing (New Sub-Clause) 
 
Add new Sub-clause: 
The connections of the new pipework to the existing pipework shall only be carried out after the pipeline testing has been 
completed and accepted by the Engineer.   
 

PSL 7.3.6   Remedial Measures (New Sub-Clause) 
 

Add new Sub-clause: 
In the event that a pipe section fails a test, the Contractor shall carry out all remedial measures necessary to obtain a successful 
test of each individual section and the entire pipeline, at his/her own expense.  Such remedial measures shall in no way 
compromise the original pipeline specifications. 
 

PSL 7.3.7   Draining of the Pipeline (New Sub-Clause) 
 
Add new Sub-clause: 
The pipeline may have to be drained to carry out remedial measures. The pipeline shall be drained via the scour valves in a 
manner that does not cause erosion of the streambeds or negatively impact on the environment in any way.  All such drainage 
of the pipeline shall be carried out under the supervision of the Engineer. 
 

PSL 7.6    Commissioning (New Sub-Clause)  
 
Add new Sub-clause: 
The pipeline will be considered to have been commissioned and practically complete once all the associated structures are 
sufficiently complete to carry out their structural and hydraulic function and the hydraulic test of the entire pipeline has been 
successfully completed. 
 
PSL 8 MEASUREMENT AND PAYMENT 
 
PS L 8.2.3  Extra-over 8.2.1 For The Supplying, Fixing And Bedding Of Valves 

 ............................................................................................................................................  Unit  :  No 

 Add the following to L 8.2.3: 
  
 Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, 

extra excavation and all extra material and labour that is required, including tees, fittings, isolating valves 
(e.g. under air valves), complete as shown on the drawings.   

 
PS L 8.2.10  Temporary Valves, Etc.  .......................................................................................  Unit  :  Sum or No 

 Substitute L 8.2.10 with the following: 
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 Temporary valves, end caps or blank flanges testing shall be included in the rate for the laying of pipes 
except where separate items are included in the schedule of quantities 

 

PS L 8.2.11  Anchor/Thrust Blocks And Pedestals  ..........................................................................   Unit  :  m3 

 Anchor and thrust blocks shall be measured per cubic metre concrete and the tendered rate shall include 
for all excavation, formwork and reinforcement (where specified) for the required dimensions. 

 
PS L 8.2.13  Valves and Hydrant Chambers, etc  ................................................................................  Unit  :  No 

 Valve and hydrant chambers, manholes, etc., will be measured as a complete unit. The rate shall cover 
additional excavation (see Sub clause 8.2.2 and 8.2.3 of SANS 1200 DB ), materials, plant and labour 
necessary for the complete construction including the installation of the surface bases or covers.   

 
Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, couplings, extra excavation and 

all extra material and labour that is required, including tees, fittings, isolating valves (e.g. under air valves), 
complete as shown on the drawings.   

 
PSL 8.2.17 Cutting into and Connecting to Existing Pipeline (New Sub-Clause) 
 
"Cutting into and connecting to existing pipeline ..................................................................................... Unit : Sum 
 
The rate for cutting into and connecting to existing pipelines shall cover the cost of exposing the existing pipeline, making 
arrangements with the Employer's staff to temporarily shut off the existing pipeline whilst effecting the connection, cleaning and 
preparing the pipe for cutting, cutting, dealing with all water (including that from possible leaking valves), preparing the pipe ends 
for jointing, welding / jointing and connecting the new pipework, making good internal linings and external coatings, re-
commissioning the pipeline, and including all temporary supports, bedding and backfilling.  
 
PSL 8.18 Cement Stabilising Bedding and Selected Fill around Pipes 
 
An item, extra-over laying and bedding pipes, will be measured for payment for cement stabilising the bedding and selected fill 
around the pipes where directed by the Engineer. Separate items will be scheduled for stabilising on steep slopes and for 
stabilizing at watercourse crossings. 
 
The tendered rates shall cover all additional costs associated with supplying the cement at the percentage specified and mixing 
it in and achieving Optimum Moisture Content for compaction around the pipe. 
 
PS L 8.2.19 Pipeline markers  ................................................................................................................  Unit  :  No 

 The rate shall include the cost of all labour, material and equipment necessary to install pipeline markers 
according to drawing no. 19-004. 

 
PS L 8.3  Water Meters  ........................................................................................................................  Unit : No 

The rate for water meters shall cover the cost of the supply of a water meter, with the necessary couplings 
to be connected to the appropriate pipes, gate valve, strainer, the installation, testing and putting into 
operation of the complete meter as described in PS L 3.10.6 and including the construction of the chamber, 
as indicated on drawing no. 19-114 for 40-150mm and drawing no. 19-115 for 200-300mm. 
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PSLB BEDDING (PIPES) (SANS 1200LB) 
 

PSLB 2.3 DEFINITIONS   
 

Main fill: 

Delete "150 mm" in second line and substitute "300 mm". 

 

PSLB 3 MATERIALS 
 

PSLB 3.1 Selected Granular Material  

(For bedding material for steel pipes see PSLB 3.3 below) 

In the second line delete "19 mm" and substitute "10 mm". 

Add to the Sub-Clause: 

The maximum compactibility factor shall be 0,4. 
 
PSLB 3.2 Selected Fill Material  

Not required. All material up to the underside of backfill shall be measured as selected granular. (for bedding material for steel 
pipes see PSLB 3.3) 
 
PSLB 3.3 Bedding 

Add to the Sub-Clause: 

All steel pipes and fittings laid under this Contract will be considered as being flexible pipes.  Bedding (selected granular and 
selected fill material) for steel pipes shall be fine sand or fine non-cohesive soil, carefully selected, with maximum particle size of 
5 mm and which shall not cake nor form lumps when drying.  Samples of bedding sand shall be submitted by the Contractor to 
the Engineer for approval well in advance of construction.  Only after the Contractor has received written approval from the 
Engineer, may he/she proceed with placing sand as selected granular material. 
 
No sharp-edged stones shall be allowed to come into contact with the pipes or fittings.  Joint holes (pockets) shall be provided in 
the trench bottom and bedding, at each pipe joint to facilitate welding, and no extra payment will be made for forming or filling the 
joint holes (pockets) with padding sand. 
 
All beddingl used for the cradle beneath and surrounding the coated steel pipes shall comply with the following requirements: 

 

GRADING ANALYSIS RANGE 

SIEVE SIZE (mm) PERCENTAGE PASSING 

6,7 98 to 100 

4,76 85 to 100 

2,36 55 to 95 

1,18 30 to 75 

0,60 20 to 50 

0,425 16 to 38 

0,30 13 to 27 

0,15 5 to 18 

0,075 0 to 12 

 
The material shall be free of organic matter and shall have a compatibility factor of not more than 0.4. The material should be 
classified as silty to fine sand having a stiffness ratio of not less than 5,0 MPa.  Furthermore, the origin of the materials should, 
preferably, be river transported since it is preferable that the larger grains (3,0 to 4,8 mm in size) be rounded and not sharp 
and angular.  
 
The Contractor will be required to carry out his/her own quality control testing of the material to ensure that it meets the padding 
sand requirements and complies with this specification at all times.  At least one grading analysis shall be carried out for every 
100 lineal metres of bedding placed.  The results of these tests shall be forwarded to the Engineer within 24 hours of completion 
of the test.  Should the material not comply with the specification, the Contractor shall remove and replace it with approved 
material at his/her own cost. 
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Depending on the actual material supplied by the Contractor, the moisture content may be critical to enable satisfactory placing 
and compaction and the Contractor will be deemed to have allowed in his tendered rate for any and all adjustments required 
to the moisture content of the bedding material at all times.  
 
Items have been provided in the Bill of Quantities for the provision of approved bedding sand from approved Commercial or 
other approved off-site sources for bedding sand. 
 
No extra payment will be made for forming or filling joint holes (pockets). 
 
PSLB 3.4 Selection 
 
PSLB 3.4.1 Suitable Material Available from Trench Excavation  
 

PSLB 3.4.1 Suitable Material Available from Trench Excavation 

Delete the Sub-Clause and substitute the following: 

The excavation of a pipe trench shall comply with the requirements of Sub-Clause 5.4 of SANS 1200 DB and the provisions of 
Sub-Clause 3.7 of SABS 1200 DB (in terms of which, for the purposes of providing bedding materials, the Contractor is not 
required to use selective methods of excavating) shall apply.  Nevertheless the Contractor shall take every reasonable precaution 
to avoid burying or contaminating material that is suitable and is required for bedding or covering the pipeline.  If, in the opinion 
of the Engineer, bedding material can be produced from the excavated material, the Contractor shall, if so ordered by the 
Engineer, screen or otherwise treat (as scheduled) the excavated material in order to produce material suitable for bedding (see 
also Sub-Clause PSLB 8.1.2). 
 

PSLB 5      CONSTRUCTION 
 
PLSB 5.1      GENERAL 

PSLB 5.1.4   Compacting  
  

Delete the second line and substitute:  top of the pipeline) shall be 93% mod AASHTO. 
  

Add to Sub-Clause 5.1.4: 
Steps will have to be taken by the Contractor to ensure that flexible pipes do not deform excessively in cross-section during and 
after construction and backfilling operations.  The maximum deflection which will be acceptable at any stage during or after 
construction is 2% of the pipe diameter horizontally or vertically.  The Contractor will be required to provide the necessary 
apparatus and to monitor deflection during construction. 

  
Pipe deformations will only be maintained within the specified tolerances by correct backfilling practice.  No heavy compaction 
equipment will be permitted for compaction of any pipe bedding, only pneumatic or hand rammers being acceptable. To this end, 
and to achieve the 93% compaction specified it is required that the bedding material be brought up evenly on either side of the 
pipe.  The use of complete saturation of the material as a method of achieving the specified compaction may, subject to the 
Engineer's approval, be used.  However, in this regard, Tenderers are advised that the presence of excessive quantities of 
water in the pipe trench could lead to flotation of the pipe. 

  
Prior to the commencement of pipe laying the Contractor will be required to submit, to the Engineer, for his approval, his 
proposed methods of placing, and compacting methods which he proposes to implement in order to ensure compliance with 
the specification. 
 
PSLB 5.1.5  Testing (New Sub-Clause) 

Flexible and flanged joints shall be left exposed with a minimum of 300 mm clearance around the bottom of the pipe during 
hydraulic pressure testing of the pipe to facilitate inspection. 
PSLB 5.2.5   Stone Bedding (New Sub-Clause) 

In areas where waterlogged conditions exist or where ordered by the Engineer, special drains consisting of a 150 mm thickness 
(See PSDB 5.5) of single sized stone with a geofabric filter surround ("Bidim" Grade A4 or similar approved) extending the full 
width of the trench shall be provided below the bedding to the pipes.  The excavation for these drains will be measured in 
cubic metres at the contract rate applying to unsuitable excavation below the bottom of the trench.  The stone filling will be 
paid for per cubic metre and the geofabric filter will be paid for per square metre.  All measurements in this connection will be 
to a width equal to the base widths and depths ordered.
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PSLB 5.3  Placing and Compacting Flexible Pipes 

PSLB 5.3 (a)  Bedding Cradle  
  

Delete the sub-clause and substitute the following: 

 
The pipes shall be bedded on a minimum 100 thick layer of compacted granular bedding material on which a 50 mm thick 
layer of uncompacted granular bedding material has been placed and spread.  Loose granular bedding material lying next to 
the pipe shall be placed into the haunch area and compacted with suitable hand tools (covered with rubber to prevent damage 
to the pipe coating), and additional selected granular material shall be added and compacted in 150 mm thick layers up to the 
mid point of the pipe diameter in the vertical plane. The remainder of the bedding i.e. the selected fill blanket, shall be placed 
in layers up the sides of the pipe, each layer being compacted until a level of 300 mm above the crown of the pipe is reached. 

All bell (fox) holes shall be filled with bedding material.  
 
PSLB 5.3(b)  Selected Fill Blanket  

Delete "200 mm" from title.  
 
PSLB 6  TOLERANCES 
 
PSLB 6.1  Moisture Content and Density  
Add to the Sub-Clause: 

The permissible deviations applicable are to be those for Degree of Accuracy II class of work. 
 

PSLB 8 MEASUREMENT AND PAYMENT 
 

PSLB 8.1.3   Volume of Bedding Materials 

Add to the Sub-Clause: 

(c) The volume of bedding material shall be measured net i.e. the volume of the pipe is to be deducted. 

(d) No additional payment will be made for bedding material placed in bell (fox) holes 
 
PSLB 8.1.6  Freehaul  
   
Delete the Sub-Clause and substitute the following: 
   
All haul will be regarded as free haul.  No overhaul will be paid for under this Contract. 
 
 
PSLB 8.2.2 Provision of Bedding by Importation 
 
Delete the sub-clause and substitute the following: 
 
Including for screening and/or other treatment: 

a) Selected granular material............................................................................................................ Unit : m3 

b) Bedding sand to specified bedding dimensions .......................................................................... Unit : m3 
  

The rates shall cover the cost of acquiring, loading, transporting, offloading, screening or otherwise treating excavated material 
in order to produce bedding that complies with the relevant specification, delivering it to points alongside the trench spaced to 
suit the Contractor's methods of working and of disposing of displaced material. 
 
NOTE:  The rate for the supply and laying of pipelines covers the cost of handling the bedding material from alongside the 
trench, placing it under the pipeline, forming joint holes and completing the bedding around and over the pipeline.
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PSLB 8.2.3 Concrete Bedding Cradle  
 
Add the following paragraph to the Sub-Clause: 
All concrete bedding to pipes will require formwork.  The rate for concrete bedding shall include for the supply, installation and 
stripping of all formwork. 
 
PSLB 8.2.4   Encasing of Pipes in Concrete  

  
Delete the fifth and sixth lines and substitute the following:  
encasing the pipe in concrete 150mm thick each side of the pipe and to 150mm above the crown of the pipe including the cost 
of formwork, (if any), etc. and the cost of formwork to form stop ends on either side of collars, couplings, joints etc if instructed 
by the Engineer. 
  
The rate for concrete encasing shall include for the supply, installation and stripping of all formwork. 

 
PSLB 8.2.6  Drainage Layer (New Sub-Clause) 
 
Add the new sub-clause: 
Supply and place beneath pipe, 150mm crushed stone layer as ground water drainage layer. The excavation for these drains 
will be measured in cubic metres at the tendered rate applying to unsuitable excavation below the bottom of the trench (SABS 
1200 DB 8.3.2 c).   

 
The rate for stone filling shall be per cubic metre of stone fill, measured according to a width equal to the base widths and 
depths ordered………………………………………………………………..Unit : m3 

 

Supply and installation of geofabric filter material (BIDIM Grade A4 or similar) around stone. The rate shall be per square 
metre of geofabric to enclose the stone material, measured net according to a width equal to the base widths and depths 
ordered 
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C4    SITE INFORMATION 
 

 

 

The following is a brief description of work to be done for Lukwethu Regional Water Supply Scheme & 

Surrounding Villages (Phase 1): NEW REST AND NGCANASINI   villages. 

 

No. LM TOWN SCHEME NAME ACTIVITY 

1 

KSD 
 
 
 
 
 
 
 

Mthatha-
Mqanduli and 
Surroundings 
 
 
 
 
 
 

LUKWETHU REGIONAL WATER SUPPLY 
SCHEME & SURROUNDING VILLAGES 
(PHASE 1): NEW REST AND NGCANASINI 
RETICULATION IN WARD 29 – CONTRACT 13 

Construction of reticulation 
gravity mains, break pressure 
tanks, valves and associated 
chambers, route markers, 
communal standpipes, gabions 
and pitching, refurbishment of 
existing boreholes etc.  
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